




सत्यमेव जयते

INDIA NON JUDICIAL Government of Karnataka

e-Stamp

Certificate No. : IN-KA23087141610865L
Certificate Issued Date : 26-Jul-2013 11:11 AM
Account Reference : NONACC (FI)/ kaksfcl08/ BANGALORE2/ KA-BA
Unique Doc. Reference : SUBIN-KAKAKSFCL0808623855671195L
Purchased by : S RAMESH
Description of Document : Article 12 Bond
Description : TENDER AGREEMENT
Consideration Price (Rs.) : 0
 (Zero)
First Party : S RAMESH
Second Party : BBMP
Stamp Duty Paid By : S RAMESH
Stamp Duty Amount(Rs.) : 100
 (One Hundred only)

For Shri Saraswathi Credit Sowhards Sahasri Ltd.
 Seshadripuram Branch
 Authorised Signatories



-----Please write or type below this line-----

Agreement No/EE/DD/AGR/ 78 /2013-14

This agreement, made the Twenty Seventh (27th) day of July 2013 between Executive Engineer, Dasarahalli Division, Hesaraghatta Main Road, Bagalagunte, Bangalore - 560 073. (hereinafter called "the Employer) of the one part S.Ramesh, No.G.78/18/1, 8th Cross, Shankarappa Garden, Magadi Road, Bangalore-560 023, (hereinafter called the contractor) of the Other part.

EXECUTIVE ENGINEER
 Bruhat Bangalore Mahanagara Palike
 Dasarahalli Division, Bangalore-73

Statutory Alert:

1. The authenticity of this Stamp Certificate should be verified at www.shastestamp.com. Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the genuineness is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Whereas the Employer is desirous that the Contractor execute the work

Name of Work: Improvements to Road & Drains at Kammagondanahalli
Jarakabande kaval Slum Maramma Temple near Forest are
in Ward no. 12, in SSD, **(2nd Call)**.
Est Cost: 10.00 Lakhs Item No.06
Job Code: 012-13-000016 PCode-1771
EST No: EE/DD/EST/268/2012-13
Administrative Approval: JC/DZ/AA/584/12-13, Dt: 31.01.2013
Technical Sanction: EE/DD/TS/368/12-13, Dt: 05.02.2013
Tender Notification No& Date: BBMP/EE/DD/Ten/09/13-14, Dt:16.03.2013

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of Rs.9,79,455.85 (Rupees Nine Lakh Seventy Nine Thousand Four Hundred Fifty Five and Eighty Five Paise Only) (Which is 2.05% Below SR of 2012-13 rates mentioned in the Schedule B. and complete the work within 90 days.

EMD & Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
EMD	25,000.00	Through e-procurement Portal, Payment No. B627553/E/DC/02		
Difference Amt	20,520.00	005833	27.07.2013	IDBI Bank, Rajaji Nagar

NOW THIS AGREEMENT WITNESSETH as follows:


1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
 - a. Letter of Acceptance;
 - b. Notice to proceed with the works;
 - c. Contractor's Tender;
 - d. Contract Data;
 - e. Conditions of contract (including Special Conditions of Contract;
 - f. Specifications;
 - g. Drawings;
 - h. Bill of quantities ties; and
 - i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR



WITNESSES:

1. 

2.



EXECUTIVE ENGINEER,
DASARAHALLI DIVISION.



ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ಟಪ್ಪಣಿ ಹಾಳೆ

ವಿಷಯ Improvements to Road & Drains

ಪುಟದ ಸಂಖ್ಯೆ

..... at Kammagondanahalli


ಕಡತದ ಸಂಖ್ಯೆ

ಪಂಕ್ತಿಯ ಸಂಖ್ಯೆ	ಟಪ್ಪಣಿಗಳು ಮತ್ತು ಆಜ್ಞೆಗಳು
1)	<u>ಮಂಡಿಸಿದೆ,</u> ವಿಷಯ:- Improvements to Road & Drains at Kammagondanahalli Jarakabande kaval Slum Maramma Temple near Forest area, in Ward no. 12, in Shettyhalli Sub-Division Est. Cost:- 10.00 Lakhs * < > * ಈ ಮೇಲ್ಕಂಡ ವಿಷಯಕ್ಕೆ ಸಂಬಂಧಿಸಿದಂತೆ, ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ ದಾಸರಹಳ್ಳಿ ವಲಯದ ಶೆಟ್ಟಿಹಳ್ಳಿ ಉಪವಿಭಾಗದ ವಾರ್ಡ್ ನಂ: 12ರ ವ್ಯಾಪ್ತಿಯಲ್ಲಿ ಬರುವ ಕಮ್ಮಗೊಂಡನಹಳ್ಳಿ ಜಾರಕಬಂಡೆ ಕಾವಲ್ ಸ್ಲಮ್ ಮಾರಮ್ಮ ದೇವಸ್ಥಾನದ ಹತ್ತಿರ ಫಾರೆಸ್ಟ್ ಎರಿಯಾ ಪ್ರದೇಶದಲ್ಲಿ ರಸ್ತೆಗಳು ತೀರಾ ಹದಗೆಟ್ಟಿದ್ದು, ಸಾರ್ವಜನಿಕರಿಗೆ ಓಡಾಡಲು ತುಂಬಾ ಅನಾನುಕೂಲವಾಗಿರುತ್ತದೆ. ಸದರಿ ಕಾಮಗಾರಿಯು ಸಾರ್ವಜನಿಕ ಹಿತದೃಷ್ಟಿಯಿಂದ ಅತ್ಯಾವಶ್ಯಕವಾಗಿದ್ದು, ಸದರಿ ಕಾಮಗಾರಿಯನ್ನು ತುರ್ತಾಗಿ ಕೈಗೊಳ್ಳಲು ಅಂದಾಜು ಪಟ್ಟಿಯನ್ನು ಲೋಕೋಪಯೋಗಿ ಇಲಾಖೆ ಬೆಂಗಳೂರು ವೃತ್ತದ 2012-13ನೇ ಸಾಲಿನ ದರಪಟ್ಟಿಯ ದರಗಳ ಆಧಾರದ ಮೇಲೆ ರೂ. 10.00 ಲಕ್ಷಗಳಿಗೆ ಅಂದಾಜುಪಟ್ಟಿಯನ್ನು ತಯಾರಿಸಿ ಮಂಜೂರಾತಿಗಾಗಿ ಮಂಡಿಸಿದೆ. ಈ ಕೆಳಕಂಡ ಅಂಶಗಳನ್ನು ಒಳಗೊಂಡಂತೆ ಅಂದಾಜುಪಟ್ಟಿಯನ್ನು ತಯಾರಿಸಲಾಗಿದೆ. 1) E.W.E in Hard soil. 2) PCC of mix M-10, 40MM & down size. 3) CC using 20mm downsize (RMC) 4) 20mm thick Fibre board. ಈ ಕಾಮಗಾರಿಯು 2012-13 ನೇ ಸಾಲಿನ ವಾರ್ಡ್ ಕಾಮಗಾರಿಗಳ ಕಾರ್ಯಕ್ರಮ ಪಟ್ಟಿಯಲ್ಲಿ ಸೇರಿರುತ್ತದೆ. ಸದರಿ ಅಂದಾಜು ಪಟ್ಟಿಗೆ ಕಾಮಗಾರಿ ಸಂಕೇತ, ಆಡಳಿತಾತ್ಮಕ ಮತ್ತು ತಾಂತ್ರಿಕ ಮಂಜೂರಾತಿ ದೊರಕಿಸಿ ಕೊಡಲು ಕೋರಿದೆ.
2)	
3)	
4)	
5)	

Ravi. N. K.
16/1/2013

ಸಹಾಯಕ ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು

ಶೆಟ್ಟಿಹಳ್ಳಿ ಉಪವಿಭಾಗ, ದಾಸರಹಳ್ಳಿ ವಲಯ
ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ



ಪು.ತಿ.ನೋ

ವಿಷಯ :

ಪುಟ ಸಂಖ್ಯೆ

ಕಡತ ಸಂಖ್ಯೆ

—೨—
CE/PO/PR/2494/12-13

ಪಂಕ್ತಿಯ ಸಂಖ್ಯೆ	ಟಿಪ್ಪಣಿಗಳು ಮತ್ತು ಆಜ್ಞೆಗಳು
6)	ಸಲ್ಲಿಸಿದೆ ವಿಷಯ: 1 Improvements to road and drains at Kammagondanahalli Jarakabande kaval slum Maramma temple near Forest area in W.No.12 in Shettyhalli Sub-Division 2 ಅಂದಾಜು ಮೊತ್ತ ರೂ. 10.00 ಲಕ್ಷಗಳು 3 ಪಿ.ಕೋಡ್ ಸಂಖ್ಯೆ: P-1771 ***** ಸಹಾಯಕ ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಶೆಟ್ಟಿಹಳ್ಳಿ ಉಪ ವಿಭಾಗರವರು ನೀಡಿರುವ ವರದಿಯನ್ನು ಅವಗಾಹಿಸಲು ವಿನಂತಿಸಿದೆ. ಮೇಲ್ಕಂಡ ವಿಷಯದಲ್ಲಿ ಸೂಚಿಸಿರುವ ಕಾಮಗಾರಿಗೆ ಸಹಾಯಕ ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು ಶೆಟ್ಟಿಹಳ್ಳಿ ಉಪ ವಿಭಾಗರವರು 2012-13ನೇ ಸಾಲಿನ ಲೋಕೋಪಯೋಗಿ ಇಲಾಖೆಯ ದರಗಳನ್ವಯ ಅಂದಾಜು ಪಟ್ಟಿ ತಯಾರಿಸಿ ಸಲ್ಲಿಸಿದ್ದು, ಈ ಕಾಮಗಾರಿಯು ಅವಶ್ಯಕತೆಯಿಂದ ಕೂಡಿದ್ದು, ಸದರಿ ಕಾಮಗಾರಿಗೆ ಅನುಗುಣವಾಗಿ ವಿಶಿಷ್ಟ ವಿವರಣೆಯ ಅಂಶ(Item)ಗಳನ್ನು ಅಳವಡಿಸಲಾಗಿದ್ದು, ಈ ಕಾಮಗಾರಿಯು ಅವಶ್ಯಕತೆಯ ಬಗ್ಗೆನ ಕುರಿತಾದ ಮಾಹಿತಿಗಳನ್ನು ಈ ಕಡತದಲ್ಲಿರುವ ಅನುಬಂಧ-1ರಲ್ಲಿ ನಮೂದಿಸಲಾಗಿರುವುದಾಗಿ ತಮ್ಮ ವರದಿಯಲ್ಲಿ ತಿಳಿಸಿ, ಕಡತದಲ್ಲಿ ಅಡಕಗೊಳಿಸಿದ್ದು, ಸದರಿ ಮಾಹಿತಿಯನ್ನು ತಮ್ಮ ಅವಗಾಹನೆಗೆ ತರಲಾಗಿದೆ. ಮುಂದುವರೆದು, ಸದರಿ ಕಾಮಗಾರಿಗೆ ಆಡಳಿತಾತ್ಮಕ/ತಾಂತ್ರಿಕ ಮಂಜೂರಾತಿ ಹಾಗೂ ಜಾಬ್ ಕೋಡ್ ದೊರಕಿಸಿ ಕೊಡಲು ಕೋರಿ ಸಲ್ಲಿಸಿರುತ್ತಾರೆ. ಮುಂದುವರೆದು ಸದರಿ ಕಾಮಗಾರಿಗೆ 2012-13ನೇ ಸಾಲಿನ ಕ್ರಿಯಾಯೋಜನೆ ಕಾಮಗಾರಿಗಳ ಪಟ್ಟಿಗೆ ಅಧ್ಯಕ್ಷರು “ವಾರ್ಡ್ ಮಟ್ಟದ ಸಾರ್ವಜನಿಕ ಕಾಮಗಾರಿ ಸ್ಥಾಯಿ ಸಮಿತಿ” ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ ರವರಿಂದ ದಿನಾಂಕ:09.12.2012 ರಂದು ವಿಷಯದ ಸಂಖ್ಯೆ:ವಾಕಾಸ್ಥಾನ/155/12-13ರ ರೀತ್ಯಾ ಅನುಮೋದಿಸಲ್ಪಟ್ಟಿದ್ದು, ಸದರಿ ಅನುಮೋದಿತ ಪಟ್ಟಿಯ ನಕಲನ್ನು ಕಡತದಲ್ಲಿ ಅಡಕಗೊಳಿಸಲಾಗಿರುತ್ತದೆ ಎಂಬ ವಿಷಯವನ್ನು ತಮ್ಮ ಆದ್ಯಗಮನಕ್ಕೆ ನಿವೇದಿಸಿದೆ. ಈ ಮೇಲಿನ ಪ್ರಸ್ತಾಪಿತ ಕಾಮಗಾರಿಯು 2012-13ನೇ ಸಾಲಿನ (POW-2012-13) ಕ್ರಿಯಾಯೋಜನೆ ಕಾರ್ಯಕ್ರಮ ಲೆಕ್ಕಶೀರ್ಷಿಕೆ ಪಿ-1771ರ ಅಡಿಯಲ್ಲಿ ಜಾಬ್‌ಕೋಡ್ ಅನ್ನು ಸಕ್ಷಮ ಪ್ರಾಧಿಕಾರದಿಂದ ನೀಡಬೇಕಾಗಿರುತ್ತದೆ. ಮುಂದುವರೆದು ಮಾನ್ಯ ಆಯುಕ್ತರು ರವರ, ಸುತ್ತೋಲೆ ಪ್ರತ ಸಂಖ್ಯೆ:ಮುಲೇ/Rev-Code/2011-12, ದಿನಾಂಕ:18.02.2012ರ ಆದೇಶದಂತೆ “2012-13ರ Programme of works(POW) ಪಟ್ಟಿಗೆ ಆಯವ್ಯಯದಲ್ಲಿ ಆಯಾ ಕಾಮಗಾರಿಗಳಿಗೆ ನೀಡಿರುವ ಲೆಕ್ಕಶೀರ್ಷಿಕೆಯ ಅಡಿಯಲ್ಲಿ ನಿಗದಿಪಡಿಸಿರುವ ಅನುದಾನದ ಮೊತ್ತಕ್ಕೆ ಅನುಗುಣವಾಗಿ ವಿವರವಾದ ಅಂದಾಜು ಪಟ್ಟಿ ತಯಾರಿಸಿ ಆಡಳಿತಾತ್ಮಕ ಅನುಮೋದನೆ, ತಾಂತ್ರಿಕ ಮಂಜೂರಾತಿ ಪಡೆದ ನಂತರ ಜಾಬ್ ನಂಬರ್ ನೀಡಲು ಆದೇಶಿಸಿರುತ್ತಾರೆ. ಸದರಿ ಹಂತಗಳನ್ನು ಈ ಕೆಳಗಿನಂತೆ ನಿಗದಿಪಡಿಸಲಾಗಿದ್ದು, ಸದರಿ ಸುತ್ತೋಲೆಯ ಪ್ರತಿಯನ್ನು ಕಡತದಲ್ಲಿ ಅಡಕಗೊಳಿಸಲಾಗಿರುತ್ತದೆ ಎಂಬ ವಿಷಯವನ್ನು ತಮ್ಮ ಆದ್ಯಗಮನಕ್ಕೆ ನಿವೇದಿಸಿದೆ. ಈ ಮೇಲಿನ ಕಂಡಿಕೆ ___L ರಿಂದ ___L೨ ರವರೆಗೆ ಪ್ರಸ್ತಾಪಿಸಿರುವ ವಿಷಯಗಳಿಗೆ ಅನುಗುಣವಾಗಿ ಈ ಮೇಲಿನ ಕಾಮಗಾರಿಗೆ ಆಡಳಿತಾತ್ಮಕ ಮಂಜೂರಾತಿ, ತಾಂತ್ರಿಕ ಮಂಜೂರಾತಿ ಮತ್ತು ಜಾಬ್‌ಕೋಡ್‌ನ್ನು ಸಕ್ಷಮ ಪ್ರಾಧಿಕಾರದಿಂದ ನೀಡಲು ಅನುಮೋದನೆ ಕೋರಿ ಕಡತವನ್ನು ಸಲ್ಲಿಸಲು ತಮ್ಮ ಆದೇಶ ಕೋರಿ ಮಂಡಿಸಿದೆ.
7)	
8)	
9)	
10)	
11)	

EXECUTIVE ENGINEER

Bruhat Bangalore Mahanagara Palike
Dasarahalli Division, Bangalore

ಮುಖ್ಯ ಅಭಿಯಂತರರು

ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ದಾಸರಹಳ್ಳಿ ಪಾಲಿಕೆ, ಬೆಂಗಳೂರು

ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ದಾಸರಹಳ್ಳಿ ಪಾಲಿಕೆ, ಬೆಂಗಳೂರು



ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ
ಟಪ್ಪಣಿ ಹಾಳೆ

ವಿಷಯ

ಪುಟದ ಸಂಖ್ಯೆ -3-

ಕಡತದ ಸಂಖ್ಯೆ EE/DD/EST/268/12-13

ಪಂಕ್ತಿಯ ಸಂಖ್ಯೆ	ಟಪ್ಪಣಿಗಳು ಮತ್ತು ಆಜ್ಞೆಗಳು
13)	ಮುಖ್ಯ ಅಭಿಯಂತರ ಕಛೇರಿ ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ ದಾಸರಹಳ್ಳಿ ವಲಯ ದಿನಾಂಕ: 02.02/13. ಸಂಖ್ಯೆ: 3831 ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರ ಕಛೇರಿ ನಂ. 2629 ತಾ. 05 FEB 2013 14)
15)	Improvements to road and drains at Kammagondanahalli Jarakabande kaval slum Maramma temple near Forest area in W.No.12 in Shettyhalli Sub-Division ಅಂದಾಜು ಮೊತ್ತ ರೂ. 10.00 ಲಕ್ಷಗಳು ಪಿ.ಕೋಡ್ ಸಂಖ್ಯೆ: ಪಿ-1771 ಅಂದಾಜು ಪಟ್ಟಿ ಸಂಖ್ಯೆ: EE/DD/ EST /268/12-13, ಆಡಳಿತಾತ್ಮಕ ಮಂಜೂರಾತಿ ಸಂಖ್ಯೆ: JC/DZ/AA/584/12-13, Dt:31.01.13 *****
16)	ಕಂಡಿಕೆ 18ರಿಂದ 14ರ ವರೆಗಿನ ವರದಿಯನ್ನು ಅವಗಾಹಿಸಲು ಕೋರಿದೆ ಸದರಿ ಕಾಮಗಾರಿಗೆ ಜಂಟಿ ಆಯುಕ್ತರು (ದಾ.ವ) ರವರು ಆಡಳಿತಾತ್ಮಕ ಅನುಮೋದನೆ ನೀಡಿರುತ್ತಾರೆ. ಮುಂದಿನ ಕ್ರಮವಾಗಿ ತಾಂತ್ರಿಕ ಮಂಜೂರಾತಿಗಾಗಿ, ತಾಂತ್ರಿಕ ಮಂಜೂರಾತಿಯ ಪ್ರತಿಯನ್ನು ಸಿದ್ಧಪಡಿಸಿ ತಮ್ಮ ಸಹಿಗಾಗಿ ಮಂಡಿಸಿದೆ.
17)	ಕಾ.ಪಾ.ಅ/(ದಾ.ವ), ಸದರಿ ಕಾಮಗಾರಿಗೆ ಆಡಳಿತಾತ್ಮಕ ಅನುಮೋದನೆ ಮತ್ತು ತಾಂತ್ರಿಕ ಮಂಜೂರಾತಿ ದೊರೆತಿದ್ದು, ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ “ವಾರ್ಡ್ ಮಟ್ಟದ ಸಾರ್ವಜನಿಕ ಕಾಮಗಾರಿ ಸ್ಥಾಯಿ ಸಮಿತಿ” ದಿನಾಂಕ:19.12.2012ರ ಸಭೆಯ ನಡವಳಿ ವಿಷಯದ ಸಂಖ್ಯೆ ವಾಕಾಸ್ಥಾಸ/155/12-13ರ ರೀತ್ಯಾ ಸದರಿ ಕಾಮಗಾರಿಗೆ 2012-13ನೇ ಸಾಲಿನ ಕ್ರಿಯಾಯೋಜನೆಯ ಅನುದಾನದಡಿಯಲ್ಲಿ ಅನುಮೋದನೆಯಾಗಿದ್ದು, ಜಾಬ್ ಕೋಡ್ ಪಡೆಯುವ ಸಲುವಾಗಿ (ದಾ.ವ) ಸಹಾಯಕ ನಿಯಂತ್ರಕರು (ಹಣಕಾಸು) ರವರಿಗೆ ಕಡತವನ್ನು ಸಲ್ಲಿಸಲು ಕೋರಿದೆ.
18)	ಕಾ.ಪಾ.ಅ/(ದಾ.ವ), EXECUTIVE ENGINEER Bruhat Bangalore Mahanagara Palike Dasarahalli Division, Bangalore-73
19)	

ವಿಷಯ :

ಪುಟದ ಸಂಖ್ಯೆ 4

ಕಡತದ ಸಂಖ್ಯೆ

ಪಂಕ್ತಿಯ ಸಂಖ್ಯೆ	ಟಿಪ್ಪಣಿಗಳು ಮತ್ತು ಆಜ್ಞೆಗಳು
28)	A C F)



ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ಟಿಪ್ಪಣಿ ಹಾಳೆ

ವಿಷಯ ಪುಟದ ಸಂಖ್ಯೆ -5-

..... ಕಡತದ ಸಂಖ್ಯೆ

ಪಂಕ್ತಿಯ ಸಂಖ್ಯೆ	ಟಿಪ್ಪಣಿಗಳು ಮತ್ತು ಅಂಶಗಳು
21)	<u>ಸಲ್ಲಿಸಿದೆ,</u> ವಿಷಯ: Improvements to Road & Drains at Kammagondanahalli Jarakabande kaval Slum Maramma Temple near Forest area, in Ward no. 12, in SSD, ಅಂದಾಜು ಮೊತ್ತ ರೂ. 10.00 ಲಕ್ಷಗಳು ಅಂದಾಜು ಪಟ್ಟಿ ಸಂಖ್ಯೆ: EE/DD/ EST /268/12-13, ಆಡಳಿತಾತ್ಮಕ ಮಂಜೂರಾತಿ ಸಂಖ್ಯೆ: JC/DZ/AA/584/12-13, Dt:31.01.13 ತಾಂತ್ರಿಕ ಮಂಜೂರಾತಿ ಸಂಖ್ಯೆ: EE/DD/TS/368/12-13, Dt:05.02.13 ಪಿ.ಕೋಡ್ ಸಂಖ್ಯೆ: P-1771 ಜಾಬ್ ಕೋಡ್ : 012-13-000016 ***** ಕಂಡಿಕೆ 01 ರಿಂದ 02 ರ ವರೆಗಿನ ವರದಿಯನ್ನು ಅವಗಾಹಿಸಲು ಕೋರಿದೆ. ಸದರಿ ಕಾಮಗಾರಿಗೆ ಆಡಳಿತಾತ್ಮಕ ಅನುಮೋದನೆ; ತಾಂತ್ರಿಕ ಮಂಜೂರಾತಿ ಹಾಗೂ ಜಾಬ್ ಕೋಡ್ ದೊರೆತಿದ್ದು, ಟೆಂಡರ್ ಕರಡು ಪ್ರತಿಯನ್ನು ಸಿದ್ಧಪಡಿಸಿ ಟೆಂಡರ್ ಕರಡು ಅನುಸೂಚಿಯ ಅನುಮೋದನೆಗಾಗಿ ಮುಖ್ಯ ಅಭಿಯಂತರರು (ದಾ.ವ) ರವರಿಗೆ ಕಡತವನ್ನು ಸಲ್ಲಿಸಿದೆ. EXECUTIVE ENGINEER Bruhat Bengaluru Mahanagara Palike Dasarahalli Division, Bangalore-73
22)	
23)	Appd. ಮುಖ್ಯ ಅಭಿಯಂತರರು ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ ದಾಸರಹಳ್ಳಿ ವಲಯ, ಬೆಂಗಳೂರು.
24)	DR M. Venky & Partners DR



ವಿಷಯ :

ಪುಟದ ಸಂಖ್ಯೆ 6

ಕಡತದ ಸಂಖ್ಯೆ

ಪಂಕ್ತಿಯ ಸಂಖ್ಯೆ	ಟಿಪ್ಪಣಿಗಳು ಮತ್ತು ಆಜ್ಞೆಗಳು												
	ಮಂಡಿಸಿದೆ. ವಿಷಯ: Improvements to Road & Drains at Kammagondanahalli Jarakabande kaval Slum Maramma Temple near Forest area, in Ward no. 12, in SSD, (2nd Call) ಅಂದಾಜು ಮೊತ್ತ ರೂ. 10.00 ಲಕ್ಷಗಳು Item No.06 ಜಾವ್ ಕೋಡ್ ಸಂಖ್ಯೆ: 012-13-000016 PCode-1771 ಅಂದಾಜು ಪಟ್ಟಿ ಸಂಖ್ಯೆ: EE/DD/ EST /268/12-13, ಆಡಳಿತಾತ್ಮಕ ಅನುಮೋದನೆ ಸಂಖ್ಯೆ: JC/DZ/AA/584/12-13, Dt:31.01.2013 ತಾಂತ್ರಿಕ ಮಂಜೂರಾತಿ ಸಂಖ್ಯೆ: EE/DD/TS/368/12-13, Dt: 05.02.2013 ಟೆಂಡರ್ ನೋಟಿಫಿಕೇಶನ್ ಸಂಖ್ಯೆ: BBMP/EE/DD/Ten/09/12-13, Dt:16.03.2013 ದಿನ ಪತ್ರಿಕೆ ಪ್ರಜಾವಾಣಿ ದಿ:17.03.2013 ಟೆಂಡರ್ ಮುಂದೂಡಿರುವ ಪ್ರಕಟಣೆ ಸಂಖ್ಯೆ BBMP/EE/DD/Ten/9 & 11/12-13, dt:03.06.13 ದಿನ ಪತ್ರಿಕೆ ಪ್ರಜಾವಾಣಿ ದಿನಾಂಕ:04.06.2013 **** ಹಿಂದಿನ ಕಂಡಿಕೆಗಳನ್ನು ಅವಗಾಹಿಸಲು ಕೋರಿದೆ. ಮೇಲ್ಕಂಡ ವಿಷಯಕ್ಕೆ ಸಂಬಂಧಿಸಿದಂತೆ ಸದರಿ ಕಾಮಗಾರಿಗೆ ಈ ಕಛೇರಿಯ ಟೆಂಡರ್ ಪ್ರಕಟಣೆ ಇ-ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್ ಮೂಲಕ ಟೆಂಡರ್ ಕರೆಯಲಾಗಿದ್ದು, ಜಿಲ್ಲಾ ಟೆಂಡರ್ ಬುಲೆಟಿನ್ ಪ್ರಕಟಣೆ, ಹಾಗೂ ಪ್ರಮುಖ ದಿನಪತ್ರಿಕೆಗಳಲ್ಲಿ ಪ್ರಚುರ ಪಡಿಸಲಾಗಿದ್ದು, ಇದರ ನಕಲು ಪ್ರತಿಗಳನ್ನು ಸದರಿ ಕಡತದಲ್ಲಿ ಅಡಕಗೊಳಿಸಲಾಗಿದೆ. ಮುಂದುವರೆದು ಸದರಿ ಟೆಂಡರ್‌ನ್ನು ಹಾಜರಿದ್ದ ಅಧಿಕಾರಿಗಳು ಹಾಗೂ ಗುತ್ತಿಗೆದಾರರ ಸಮಕ್ಷಮದಲ್ಲಿ ಇ-ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್ ಆನ್‌ಲೈನ್ ಮುಖಾಂತರ ತೆರೆಯಲಾಗಿದ್ದು, ಸದರಿ ಕಾಮಗಾರಿಗೆ ಏಕಮೇವ ಗುತ್ತಿಗೆದಾರರು ಭಾಗವಸಿದ್ದು, ಸದರಿ ಗುತ್ತಿಗೆದಾರರು ಇ.ಎಂ.ಡಿ ಮೊತ್ತವನ್ನು ಮತ್ತು ಬಿಡ್ ದರವನ್ನು ಆನ್‌ಲೈನ್ ಮುಖಾಂತರ ಸಲ್ಲಿಸಿರುತ್ತಾರೆ. ವಿವರಗಳು ಈ ಕೆಳಕಂಡಂತಿರುತ್ತವೆ, ಅದರ ಪ್ರತಿಗಳನ್ನು ಸದರಿ ಕಡತದಲ್ಲಿ ಅಡಕಗೊಳಿಸಿದ್ದು, ತಮ್ಮ ನಿವೇದನೆಗಾಗಿ ಸಲ್ಲಿಸಿದೆ. <table border="1"> <tr> <th>ಕ್ರ. ಸಂ.</th><th>ಗುತ್ತಿಗೆದಾರರ ಹೆಸರು</th><th>ನಮೂದಿಸಿದ ಮೊತ್ತ ರೂ.</th><th>ಶೇಕಡ,</th><th>ಇ.ಎಂ.ಡಿ. ಮೊತ್ತ ರೂ.</th><th>ಷರಾ</th></tr> <tr> <td>1</td><td>S Ramesh</td><td>979455.85</td><td>(-)2.05%</td><td>Through e-procurement Portal.25000.00</td><td>Single</td></tr> </table> ಈ ಮೇಲ್ಕಂಡ ಗುತ್ತಿಗೆದಾರರು ನಮೂದಿಸಿರುವ ದರಗಳನ್ನು ಪರಿಶೀಲಿಸಲಾಗಿ, ಗುತ್ತಿಗೆದಾರರಾದ <u>Sri.Ramesh</u> ರವರು ಏಕಮೇವ ಕನಿಷ್ಠ ಬಿಡ್‌ದಾರರಾಗಿದ್ದು, ಸದರಿಯವರು ನಮೂದಿಸಿರುವ ದರಗಳು 2012-13ನೇ ಸಾಲಿನ PWD, SR ಶೆಡ್ಯೂಲ್-ಬಿ ದರಗಳಿಗಿಂತ ರೂ. ಶೇ.(-)2.05% ರಷ್ಟು ಕಡಿಮೆಯಾಗಿರುತ್ತದೆ ರೂ.9,79,455.85 ದರಗಳನ್ನು ನಮೂದಿಸಿರುತ್ತಾರೆ ಹಾಗೂ ಟೆಂಡರ್ ಪ್ರಿಮಿಯಂನ ಪರಿಮಿತಿಯಲ್ಲಿರುತ್ತದೆ. ಮುಂದುವರೆದು ಈ ಮೇಲಿನ ಪ್ರಸ್ತಾಪಿತ ಕಾಮಗಾರಿಯು 2012-13ನೇ ಸಾಲಿನ (POW-2012-2013) ಕ್ರಿಯಾ ಯೋಜನೆಯಡಿಯಲ್ಲಿ ಸೇರಿದ್ದು, 2012-13ನೇ ಆರ್ಥಿಕ ವರ್ಷ ಮುಗಿದಿದ್ದು, 2013-14ನೇ ಆರ್ಥಿಕ ವರ್ಷ ಪ್ರಾರಂಭವಾಗಿ ಮೂರು ತಿಂಗಳು ಕಳೆದಿದ್ದರೂ ಕಾಮಗಾರಿಯು ಅನುಷ್ಠಾನಗೊಳ್ಳದೇ ಇರುವುದಕ್ಕೆ ಸ್ಥಳೀಯ ಜನ ಪ್ರತಿನಿಧಿಗಳು ಕ್ಷೇತ್ರದಲ್ಲಿ ಅಭಿವೃದ್ಧಿ ಕಾಮಗಾರಿಗಳು ಕೈಗೊಳ್ಳದೇ ಕುಂಠಿತವಾಗಿ ಸಾರ್ವಜನಿಕರಿಗೆ ಬಹಳ ಅನಾನುಕೂಲವಾಗಿದೆ ಎಂದು ಅಕ್ಷೇಪಿಸಿದ್ದಾರೆ. 2013ರ ಚುನಾವಣಾ ನೀತಿ ಸಂಹಿತೆಯಿಂದಲೂ ಸಹ ಕಾಮಗಾರಿ ಅನುಷ್ಠಾನಗೊಳ್ಳಲು ವಿಳಂಬವಾಗಿರುತ್ತದೆ. ದಿನಾಂಕ:31.05.2013 ರಂದು ಸಂಜೆ ಬಿದ್ದ ಬಾರಿ ಮಳೆಗೆ ಪೀಣ್ಯಾ ಕೈಗಾರಿಕಾ ಪ್ರದೇಶದಲ್ಲಿ ಅನಾಹತ ಸಂಭವಿಸಿದ ಮರು ದಿನ ದಿನಾಂಕ:01.06.2013ರಂದು ಮುಂಜಾನೆ ಜಿಲ್ಲಾ ಉಸ್ತುವಾರಿ ಸಚಿವರಾದ ಶ್ರೀಯುತ ರಾಮಅಂಗಾರ್ಡಿ ರವರು ಜಿಬಿಎಂಪಿಯ ನೂತನ ಆಯುಕ್ತರು, ಸ್ಥಳೀಯ ಶಾಸಕರು ಹಾಗೂ ದಾಸರಹಳ್ಳಿ ವಲಯದ ಅಧಿಕಾರಿಗಳೊಂದಿಗೆ ಅವಗಡ ಸಂಭವಿಸಿದ ಸ್ಥಳ ಪರಿಶೀಲನೆನಡೆಸಿದ ಸಂದರ್ಭದಲ್ಲಿ ಚಾಲ್ತಿಯಲ್ಲಿರುವ ಅಭಿವೃದ್ಧಿ ಕಾಮಗಾರಿಗಳನ್ನು ತ್ವರಿತವಾಗಿ	ಕ್ರ. ಸಂ.	ಗುತ್ತಿಗೆದಾರರ ಹೆಸರು	ನಮೂದಿಸಿದ ಮೊತ್ತ ರೂ.	ಶೇಕಡ,	ಇ.ಎಂ.ಡಿ. ಮೊತ್ತ ರೂ.	ಷರಾ	1	S Ramesh	979455.85	(-)2.05%	Through e-procurement Portal.25000.00	Single
ಕ್ರ. ಸಂ.	ಗುತ್ತಿಗೆದಾರರ ಹೆಸರು	ನಮೂದಿಸಿದ ಮೊತ್ತ ರೂ.	ಶೇಕಡ,	ಇ.ಎಂ.ಡಿ. ಮೊತ್ತ ರೂ.	ಷರಾ								
1	S Ramesh	979455.85	(-)2.05%	Through e-procurement Portal.25000.00	Single								
25													
26													
27													
28													
29													
30													

13/6/13








ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ಟಪ್ಪಣಿ ಹಾಳೆ

ವಿಷಯ Length to Road & Drainage ಪುಟದ ಸಂಖ್ಯೆ - 7 -

..... Ramagondarahalli, Taralga Road and Slum, Marang temple ಕಡತದ ಸಂಖ್ಯೆ

ಪಂಕ್ತಿಯ ಸಂಖ್ಯೆ	ಟಪ್ಪಣಿಗಳು ಮತ್ತು ಆಜ್ಞೆಗಳು
	ನಿರ್ವಹಿಸಲು ಯಾವುದೇ ಸಾರ್ವಜನಿಕ ಆಸ್ತಿಗಳಿಗೆ ಹಾನಿ ಉಂಟಾಗದಂತೆ ನೋಡಿಸಿರುವ ಮೇರೆಗೆ ಈ ಮೇಲ್ಕಂಡ ಕಾಮಗಾರಿಯು ಅನುಷ್ಠಾನ ಗೊಳ್ಳುವುದು ಅವಶ್ಯಕವಾಗಿರುತ್ತದೆ. ಹಾಗೂ ಸದರಿ ಗುತ್ತಿಗೆದಾರರು ನಮೂದಿಸಿರುವ ದರವು ಎಸ್‌ಆರ್ 2012-13ನೇ ಸಾಲಿನ ದರಗಳಿಗಿಂತ ಕಡಿಮೆಯಾಗಿರುವುದರಿಂದ ಪಾಲಿಕೆಯ ಆರ್ಥಿಕ ಹಿತದೃಷ್ಟಿಯಿಂದ ಹೆಚ್ಚಿನ ಹೊರೆಯಾಗುವುದಿಲ್ಲ. ಆದುದರಿಂದ ಏಕಮೇವ ಕನಿಷ್ಠ ಬಿಡ್ ಮಾಡಿರುವ ಗುತ್ತಿಗೆದಾರರಾದ <u>Sri.Ramesh</u> ರವರು ನಮೂದಿಸಿರುವ ದರಗಳು ರೂ.9,79,455.85 ಶೇ.(-)2.05% ರ ಟೆಂಡರ್‌ನ್ನು ಅನುಮೋದನೆಗಾಗಿ ಮಾನ್ಯ ಆಯುಕ್ತರವರ ಕಛೇರಿ ಆದೇಶ ಪತ್ರ ಸಂಖ್ಯೆ: ಬಿ12(1)/ಪಿಆರ್/394/11-12, ದಿ:14.02.2012ರ ರೀತ್ಯಾ ಟೆಂಡರ್ ಅನುಮೋದಿಸುವ ಪ್ರಾಧಿಕಾರ ಸಮಿತಿಯ ಮುಖ್ಯ ಸಲ್ಲಿಸಲು ಕೋರಲಾಗಿದೆ.
31	
32	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು (ದಾ.ವಿ)  12/2
33	 12/2  12/2  12/2  12/2 ಮುಖ್ಯ ಅಭಿಯಂತರರು ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ ದಾಸರಹಳ್ಳಿ ವಲಯ, ಬೆಂಗಳೂರು.
34	 12/2  20/4/13 ಜಂಟಿ ಅಭಿಯಂತರರು ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ ದಾಸರಹಳ್ಳಿ ವಲಯ, ಬೆಂಗಳೂರು - 73
35	 12/2

ವಿಷಯ :

ಪುಟದ ಸಂಖ್ಯೆ -8 -

ಕಡತದ ಸಂಖ್ಯೆ

ಪಂಕ್ತಿಯ ಸಂಖ್ಯೆ	ಟಿಪ್ಪಣಿಗಳು ಮತ್ತು ಆಜ್ಞೆಗಳು															
36	<u>ಮಂಡಿಸಿದೆ,</u> ವಿಷಯ: Improvements to Road & Drains at Kammagondanahalli Jarakabande kaval Slum Maramma Temple near Forest area, in Ward no. 12, in SSD, (2nd Call). ಅಂದಾಜು ಮೊತ್ತ ರೂ. 10.00 ಲಕ್ಷಗಳು Item No.06 ಜಾಬ್ ಕೋಡ್ ಸಂಖ್ಯೆ: 012-13-000016 PCode-1771 ಅಂದಾಜು ಪಟ್ಟಿ ಸಂಖ್ಯೆ: EE/DD/EST/268/2012-13 ಆಡಳಿತಾತ್ಮಕ ಅನುಮೋದನೆ ಸಂಖ್ಯೆ: JC/DZ/AA/584/12-13, Dt: 31.01.2013 ತಾಂತ್ರಿಕ ಮುಂಜೂರಾತಿ ಸಂಖ್ಯೆ: EE/DD/TS/368/12-13, Dt: 05.02.2013 ಉಲ್ಲೇಖ: ಟೆಂಡರ್ ನೋಟೀಫಿಕೇಶನ್ ಸಂಖ್ಯೆ: BBMP/EE/DD/Ten/09/13-14, Dt:16.03.2013 *** ಸದರಿ ಕಾಮಗಾರಿಯ ಗುತ್ತಿಗೆದಾರರಾದ ಶ್ರೀ.ಎಸ್.ರಮೇಶ್ ರವರು ಎಸ್.ಆರ್. 2012-13ನೇ ಸಾಲಿನ ದರಗಳಿಗೆ ನಮೂದಿಸಿರುವ ದರಗಳ ಒಟ್ಟು ಮೊತ್ತ ರೂ.9,79,455.85 (ಶೇಕಡ.2.05% ರಷ್ಟು ಕಡಿಮೆ)ಗಳಿಗೆ ಟೆಪ್ಪಣಿ ಹಾಳೆ ಪುಟ ಸಂಖ್ಯೆ:8ರ ಕಂಡಿಕೆ 32 ಮತ್ತು 33 ರ ರೀತ್ಯಾ ಟೆಂಡರ್ ಸಮಿತಿಯಲ್ಲಿ ಅನುಮೋದನೆ ದೊರೆತಿರುತ್ತದೆ. ಸದರಿ ಕಾಮಗಾರಿಯ ವ್ಯತ್ಯಾಸದ ಮೊತ್ತವನ್ನು ಗುತ್ತಿಗೆದಾರರು DD ಮುಖಾಂತರ ಸಲ್ಲಿಸಿರುತ್ತಾರೆ ಹಾಗೂ ಇ.ಎಂ.ಡಿ ಮೊತ್ತವನ್ನು online e-Procurement Portal ಮುಖಾಂತರ ಸಲ್ಲಿಸಿರುತ್ತಾರೆ. ವಿವರಗಳು ಈ ಕೆಳಕಂಡಂತಿರುತ್ತದೆ. <table border="1"> <thead> <tr> <th>Details</th> <th>Amount</th> <th>Number</th> <th>Date</th> <th>Name Of Bank & Branch</th> </tr> </thead> <tbody> <tr> <td>EMD</td> <td>25,000.00</td> <td colspan="3">Through e-procurement Portal, Payment No. 8627553/E/DC/02</td> </tr> <tr> <td>Difference Amt</td> <td>20,520.00</td> <td>005833</td> <td>27.07.2013</td> <td>IDBI Bank, Rajaji Nagar</td> </tr> </tbody> </table> ಮುಂದುವರೆದು ಸದರಿ ಕಾಮಗಾರಿಯ ಗುತ್ತಿಗೆದಾರರಾದ ಶ್ರೀ.ಎಸ್.ರಮೇಶ್ ರವರು ಎಸ್.ಆರ್. 2012-13ನೇ ಸಾಲಿನ ದರಗಳಿಗೆ ನಮೂದಿಸಿರುವ ದರಗಳ ಒಟ್ಟು ಮೊತ್ತ ರೂ.9,79,455.85 (ಶೇಕಡ.2.05% ರಷ್ಟು ಕಡಿಮೆ) ಗಳಿಗೆ ಕರಾರು ಪತ್ರ ಮಾಡಿಕೊಂಡು ಕೆಲಸದ ಆದೇಶದ ಪತ್ರವನ್ನು ಸಿದ್ಧಪಡಿಸಿ, ತಮ್ಮ ಸಹಿಗಾಗಿ ಮಂಡಿಸಿದೆ. 27/7	Details	Amount	Number	Date	Name Of Bank & Branch	EMD	25,000.00	Through e-procurement Portal, Payment No. 8627553/E/DC/02			Difference Amt	20,520.00	005833	27.07.2013	IDBI Bank, Rajaji Nagar
Details	Amount	Number	Date	Name Of Bank & Branch												
EMD	25,000.00	Through e-procurement Portal, Payment No. 8627553/E/DC/02														
Difference Amt	20,520.00	005833	27.07.2013	IDBI Bank, Rajaji Nagar												
37																
38																
39																
40																



ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ಟಪ್ಪಣಿ ಹಾಳೆ

- ೧ -

ವಿಷಯ

ಪುಟದ ಸಂಖ್ಯೆ

1

ಕಡತದ ಸಂಖ್ಯೆ

832/13-14

ಪಂಕ್ತಿಯ ಸಂಖ್ಯೆ	ಟಪ್ಪಣಿಗಳು ಮತ್ತು ಆಜ್ಞೆಗಳು
41/1)	<u>ಮುಂಡಿಸಿದೆ,</u> <u>ವಿಷಯ:</u> Improvements to road and Drains at Kammagondanahalli Jarakabande Kaval Slum Maramma Temple near Forest Area in W-12, in SSD. <u>ಉಲ್ಲೇಖ:-</u> 1) Work Order No. EE/DD/WO/78/13-14, date: 27/07/2013 2) Work Code No. 012-13-000016 ***** ಮೇಲ್ಕಂಡ ವಿಷಯಕ್ಕೆ ಸಂಬಂಧಿಸಿದಂತೆ, ಉಲ್ಲೇಖಿತ ಪತ್ರದ ಕಾರ್ಯಾದೇಶದ ಪ್ರಕಾರ Sri.S.Ramesh ರವರಿಗೆ ಮೇಲಿನ ಕಾಮಗಾರಿಯನ್ನು ವಹಿಸಲಾಗಿದ್ದು, ಸದರಿ ಗುತ್ತಿಗೆದಾರರು ಕಾಮಗಾರಿಯನ್ನು ಪೂರ್ಣಗೊಳಿಸಿದ್ದು, ಸದರಿ ಕಾಮಗಾರಿಯ ಅಂತಿಮ ಅಳತೆಗಳನ್ನು ಎಂ.ಬಿ. ಮಸ್ತಕದ ಸಂಖ್ಯೆ: 832/13-14 ಹಾಗೂ ಪುಟ ಸಂಖ್ಯೆ: 83121-123 ರಲ್ಲಿ ದಾಖಲಿಸಿ, ರೂ. 9,77,576/- ಗಳನ್ನು ಪಾವತಿಗಾಗಿ ಕೋರಿ ಮುಂದಿನ ಕ್ರಮಕ್ಕಾಗಿ ಕಡತವನ್ನು ಮುಂಡಿಸಿದೆ. 42/2) ಶಿ. ಕೆ. 6 (ಎ) 31/8

ಪ್ರಾ.ನಿ.ಕ. 28/8/13
ನಗರಾಧಿಕಾರಿಗಳ ವಿಭಾಗದ ಅಧೀನದಲ್ಲಿ
ಶಿಕ್ಷಣಕ್ಕೆ ಅಡವಿಭಾಗ. ದಾಖಲೆಗಳನ್ನು ವಲಂ
ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ವಿಷಯ :

ಪುಟದ ಸಂಖ್ಯೆ

ಕಡತದ ಸಂಖ್ಯೆ

ಪಂಕ್ತಿಯ ಸಂಖ್ಯೆ	ಟಿಪ್ಪಣಿಗಳು ಮತ್ತು ಆಜ್ಞೆಗಳು
437	ಗುತ್ತಿಗೆದಾರರಾದ R Shivaram ರವರು ನಿರ್ವಹಿಸಿದ Improvements to Road & Drains at kammagondanahalli jarakabande kaval slum Maramma Temple near Forest area in ward no 12 in SSD (1st & Final) ಸದರಿ ಕಾಮಗಾರಿಯ ವ್ಯತ್ಯಾಸದ ಮೊತ್ತ ಮರುಪಾವತಿಸಲು ಕೊರಿಯುತ್ತಾರೆ. ಪರಿಶೀಲಿಸಲಾಗಿ ಸದರಿ ಕಾಮಗಾರಿ ಬಿ ಆರ್ 300 ದಿ:31.08.2013 ರಂತೆ ಮುರ್ಗೋಂಡಿರುವ ಬಗ್ಗೆ ಧೃಡೀಕರಿಸಲಾಗಿದೆ. ಹಾಗೂ ವ್ಯತ್ಯಾಸದ ಮೊತ್ತ ರೂ.20520/-ಗಳನ್ನು(ಡಿ.ಡಿ.ನಂ.005833 ದಿ:27.7.2013) ರಲ್ಲಿ ಸಿಂಡಿಕೇಟ್ ಬ್ಯಾಂಕ್, ಪೀಣ್ಯ ಶಾಖೆ, ಖಾತೆ ಸಂಖ್ಯೆ 18 ಗೆ ದಿನಾಂಕ:14.08.2013 ರಲ್ಲಿ ಜಮೆ ಆಗಿರುವ ಬಗ್ಗೆ ಇ.ಎಂ.ಡಿ ವಹಿ 2013-14 ಪುಟ 84 ರಲ್ಲಿ ದಾಖಲಾಗಿರುತ್ತದೆ. ಸದರಿ ಗುತ್ತಿಗೆದಾರರು ಕಾರ್ಯಾದೇಶ ಪಡೆಯುವಾಗ ಟೆಂಡರ್ ಮೊತ್ತ ರು 979455/-ಗೆ 5% ಭದ್ರತಾ ಠೇವಣಿ ರು48972/- ನಿಡುವುದರ ಬಗ್ಗೆ ಕಡತದಲ್ಲಿ ದಾಖಲಾಗಿರುವುದಿಲ್ಲ.ಅದರಿಂದ ವ್ಯತ್ಯಾಸದ ಮೊತ್ತ ರೂ 20520/-ಗಳು ಭದ್ರತಾ ಠೇವಣಿಗೆ ಹೊಂದಾಣಿಕೆ ಮಾಡಲಾಗಿ ಉಳಿಕೆ ಬಾಕಿ ಭದ್ರತಾ ಠೇವಣಿ ರೂ28452/-ಗಳೂ ಗುತ್ತಿಗೆದಾರರಿಂದ ಪಡೆಯಲು ಆದೇಶ ಕೊರಿದೆ. 08
447	ಕ್ರಮ 43 ರಲ್ಲಿ ಲಾಂಛನವು ಸಂಪೂರ್ಣವಾಗಿಲ್ಲದಿದ್ದರಿಂದ 2013-14 ರಲ್ಲಿ ವ್ಯಯಿಸಿದ ಮೊತ್ತವನ್ನು 2014-15 ರಲ್ಲಿ ವ್ಯಯಿಸುವುದಾಗಿ ನಿರ್ದೇಶಿಸಲಾಗಿದೆ. 20/9/13
457	ಕ್ರಮ 43 ರಲ್ಲಿ ಲಾಂಛನವು ಸಂಪೂರ್ಣವಾಗಿಲ್ಲದಿದ್ದರಿಂದ 2013-14 ರಲ್ಲಿ ವ್ಯಯಿಸಿದ ಮೊತ್ತವನ್ನು 2014-15 ರಲ್ಲಿ ವ್ಯಯಿಸುವುದಾಗಿ ನಿರ್ದೇಶಿಸಲಾಗಿದೆ. 20/9/13



ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ಟಿಪ್ಪಣಿ ಹಾಳೆ

ವಿಷಯ ಪುಟದ ಸಂಖ್ಯೆ

..... ಕಡತದ ಸಂಖ್ಯೆ

ಪಂಕ್ತಿಯ ಸಂಖ್ಯೆ	ಟಿಪ್ಪಣಿಗಳು ಮತ್ತು ಆಜ್ಞೆಗಳು
46)	ಮಂಡಿಸಿದೆ: ಗುತ್ತಿಗೆದಾರರಾದ S Ramesh ರವರು Improvements to road and drain at Kammgonahalli Jarakabande kaval slum Maramma temple near forest area ,in ward no.12ಸದರಿ ಕಾಮಗಾರಿಯನ್ನು ತೃಪ್ತಿಕರವಾಗಿ ಪೂರ್ಣಗೊಳಿಸಿರುವ ಬಗ್ಗೆ ವಾರ್ಡ್ ಸಂಖ್ಯೆ 12 ರ ಸಹಾಯಕ ಅಭಿಯಂತರರು ಹಾಗೂ ಸಹಾಯಕ ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರವರು ಶೆಟ್ಟಿಹಳ್ಳಿ/ಹೆಗ್ಗನಹಳ್ಳಿ ಉಪ ವಿಭಾಗ ರವರು ಕಾಮಗಾರಿ ಬಿಲ್ಲನ್ನು ದೃಢೀಕರಿಸಿ, ಅಳತೆ ಮುಸ್ತಕದ ಸಂಖ್ಯೆ:832/12-13/ ಪುಟ ಸಂಖ್ಯೆ:83121-123ಲ್ಲಿ ಕಾಮಗಾರಿ ಅಳತೆ ದಾಖಲಿಸಿ ಚೆಕ್ ಮೆಜರ್‌ಮೆಂಟ್ ನೋಂದಿಗೆ ಗುತ್ತಿಗೆದಾರರಿಗೆ ಬಿಲ್ಲನ್ನು ಪಾವತಿಸಲು ಸಲ್ಲಿಸಿರುತ್ತಾರೆ. ಪರಿಶೀಲಿಸಲಾಗಿ ಈ ವಿಭಾಗ ಕಛೇರಿಯ ಬಿಆರ್. ಸಂ.:300/31.08.2013 ರಲ್ಲಿ ದಾಖಲಿಸಲಾಗಿರುತ್ತದೆ. ಕಾಮಗಾರಿಯ ಅಳತೆಯನ್ನು ಅಳತೆ ಮುಸ್ತಕ ಸಂಖ್ಯೆ: 832 ಪುಟ ಸಂಖ್ಯೆ: 83121-123ಸಹಾಯಕ ಅಭಿಯಂತರರು ಅಳತೆ ದಾಖಲಿಸಿ, ಸಹಾಯಕ ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು 100% ಚೆಕ್ ಮೆಜರ್‌ಮೆಂಟ್ ಹಾಗೂ ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು 25% ಚೆಕ್ ಮೆಜರ್‌ಮೆಂಟ್ ಮಾಡಿರುತ್ತಾರೆ, ಕಾಮಗಾರಿಯನ್ನು ಅನುಮೋದಿತ ಷೆಡ್ಯೂಲ್-ಬಿ ಯ ಪರಿಮಾಣ ಹಾಗೂ ದರಗಳ ಮಿತಿಯಲ್ಲಿ ನಿರ್ವಹಿಸಿರುತ್ತಾರೆ. ಕಾಮಗಾರಿಯ ಛಾಯಚಿತ್ರಗಳು ಹಾಗೂ ಗುಣ ನಿಯಂತ್ರಣ ವರದಿಗಳನ್ನು ಕಡತದಲ್ಲಿ ಲಗತ್ತಿಸಿರುತ್ತಾರೆ. ಕಾಮಗಾರಿ ಪ್ರಮಾಣ ಪತ್ರವನ್ನು ಸಕ್ಷಮ ಪ್ರಾಧಿಕಾರದಿಂದ ಅನುಮೋದನೆಯನ್ನು ಪಡೆಯಲಾಗಿರುತ್ತದೆ. ಲೆಕ್ಕ ಶೀರ್ಷಿಕೆ ಪಿ-1771 ಅಡಿಯಲ್ಲಿ ಮಂಜೂರಾದ ಕಾಮಗಾರಿಯಾಗಿರುತ್ತದೆ. ಕಾಮಗಾರಿಯ ಅಂತಿಮ ಬಿಲ್ಲಿನ ಮೊತ್ತ ರೂ. 976346/ರಲ್ಲಿ ಶಾಸನೀಯ ಹಾಗೂ ಇತರೆ ಕಟಾವಣೆ ಮೊತ್ತ ರೂ. 74284/-ಗಳನ್ನು ಕಟಾಯಿಸಿ ಬಿಲ್ಲಿನ ನಿವ್ವಳ ಮೊತ್ತ ರೂ. 902062/ಗಳನ್ನು ಗುತ್ತಿಗೆದಾರರಾದ S Ramesh ರವರಿಗೆ ಪಾವತಿಸಲು ಬಿಲ್ಲನ್ನು ಪಾಸುಮಾಡಲು ಆದೇಶಕ್ಕಾಗಿ ಸಲ್ಲಿಸಿದೆ.

47)

ವಿರೂಪಾಕ್ಷ (46) ರ ವಾಹನದ, ಲೇಖನ ಸಂಖ್ಯೆ
ರೂ. 9,76,346 ರ ಲೇಖನ ವಾಹನ ಸಂಖ್ಯೆ
ರೂ. 74284/-

98/5/15

ವಿಷಯ :


ಪುಟದ ಸಂಖ್ಯೆ

ಕಡತದ ಸಂಖ್ಯೆ

ಪಂಕ್ತಿಯ
ಸಂಖ್ಯೆ

ಟಿಪ್ಪಣಿಗಳು ಮತ್ತು ಅಚ್ಚಗಳು

49 21/10/2018



28/5

ಕಾರ್ಯನಿರ್ವಾಹಕ ಅಧಿಕಾರಿಗಳು
ಬೃಹತ್
ದಾಖಲೆಗಳ ವಿಭಾಗ, ಬೆಂಗಳೂರು-57.

SL N	Particulars	Unit	Quantity	Stone		Sand		Gravel / Earth
				Constant	Quantity	Constant	Quantity	
1	Cement Concrete 1:4:8 40mm jelly	M3	119.67	0.850	101.72	0.570	68.21	
2	Cement C. 1:3:6 40mm jelly with available Stone	M3		0.000	0.00	0.465	0.00	
3	Plastering to Brick Masonry	sqm		0.000	0.00	0.002	0.00	
4	C. Concrete 1:3:6 40mm jelly with New Stone	M3		0.892	0.00	0.465	0.00	
5	Cement Concrete 1:2:4 20mm Jelly	M3	79.8	0.878	70.06	0.459	36.63	
6	M 25 mix 1:1:2 (Rmc)	M3		0.760	0.00	0.380	0.00	
7	M 20 mix 1:1 1/2 :3 (Rmc)	M3		0.878	0.00	0.459	0.00	
8	SSM for foundation in CM 1:6	M3		1.050	0.00	0.300	0.00	
9	SSM for Besement in CM 1:6	M3		1.440	0.00	0.300	0.00	
10	Pointing to SSM in CM 1:3	M2		0.000	0.00	0.002	0.00	
11	Granite slab 7.5 cm thickness	M2		0.075	0.00	0.002	0.00	
12	Granite slab 10 cm thickness	M2		0.100	0.00	0.002	0.00	
13	Sand filling for foundation	m2		0.000	0.00	1.000	0.00	
14	Sand and Bolders filling for foundation	M3		1.000	0.00	0.500	0.00	
15	Embackment gravel	M3			0.00		0.00	
16	Compact stone agregates	M3		1.000	0.00		0.00	
17	Built up spray grout	M2		0.140	0.00		0.00	
18	Bituminous macadam	M3		1.410	0.00		0.00	
19	Semi dense bituminous Concrete (SDBC)	M3		1.400	0.00		0.00	
20	Kerb stones	cum		0.032	0.00	0.017	0.00	
21	Precast RCC slab			0.878	0.00	0.459	0.00	
22	wmm	cum		1.000	0.00		0.00	
22	BBM	No.		0.031	0.00		0.00	
Total					171.78		104.84	

Sl. No	Material	Quantity		Amount (in Rs)
1	Size stone		79.00	0.00
2	Jelly / Metal	171.78	54.00	9276.33
3	Sand	104.84	52.00	5451.69
4	Gravel		15.00	0.00
Total Royalty amount in Rupees				14728

No. 1st & FINAL BILL 21298-15

CONTRACT CERTIFICATE

(For Other Works)

Date:

Division DD

Sub-Division SHETTYHALLI

Bill Received No. 300/13-14 Dated 31.8.13

Scheduled Doctet No.

Cash Book Voucher No. Dated:

Head of Account

Name of work (as per sanctioned estimate) IMPROVEMENTS TO ROAD AND DRAINS AT KAMMAGONDANAHALLI JARAKABANDE KAVAL SLUM MARAMMA TEMPLE NEAR FOREST AREA IN WARD NO.12

Name of Contractor and Full Address SRI.S.RAMESH
EE/DD/WO/78/13-14

Reference to Agreement No. Date: 27.7.2013

Certified that the measurements were taken by me on 28/8/13 and recorded in pages 83121-123 of measurements Book No. 832/13-14 and that the work is satisfactorily executed.

Ramesh.S
ContractorRavi.N.K.
Officer-in-charge of work 28/8/13

Certified that the measurements were checked by me on 28/8/13 and found correct. The work is satisfactorily executed.

Certified that the quantities of materials shown in column 3 of Account II have been actually brought to site of the work and the contractor has not previously received any advance on this security. These materials are of an imperishable nature and are all required for immediate use on the work in connection with items for finished work have been agreed upon. A normal agreement signed and executed by the contractor is recorded in the office.

cm by EE 31.8.2013/83122

If Memorandum of Payment WORK CODE : 012-13-000016

Ravi.N.K.
Sub-Division Officer 28/8/13

	AMOUNT
1. Total value of work done or supplies made as per account.	
2. Deduct amount to be held in reserve being percent Rs.	
3. - do - Balance	976346=00
4. Deduct Payments:	
a) Amount of previous payment as in the Office Cash Book Voucher	
No. Dated S.D. No.	
Amount adjusted towards cash advance recovery of	
b) Payments cost store or other materials supplied.	
5. Balance being unpaid value of work done held in reserve	
6. Deduct cash advance made on the office Cash Book Vehicle No.	
dated less adjustments	
7. Net amount due to or from contractor	
Unadjusted items	
8. Advance to contractor for materials brought to site (as detailed) within value of Government materials supplied.	
Total amount adjusted --	

Ramesh.S
Contractor Signature

Received Rs. (in words)

..... by cash and by adjustment of

Payment as per memorandum.

Witness: (In final settlement of all demand)

1.

2.

Date

Paid by me by cheque No. Dated

Cash Rs. Dated

Initials of Officer making payment dated

Ramesh.S
Stamp

Signature of Contractor

(For use in the Office)

Audited and admitted to Rs	976346=00
Passer by Cheque for Rs	902062=00
by adjustment Rs.	74284=00
Executive Engineer	
Accounts Superintendent	
B.S.H.P. Kamagondanahalli Division	

28/8/13

Items of work (grouped under sub-heads the sub works of the estimate)

1	Earthwork in surface excavation in Ordinary Soil for levelling and lowering the ground manually (other than foundation of buildings, and trenches of pipe lines and cables) and removing the excavated stuff to a distance not exceeding 50m and lift upto 1.5m, excavated and after breaking of clods and neatly dressed as per specifications.
2	Providing and laying in position plain cement concrete of mix M 10, with OPC cement @ 220 kgs, with 40 mm and down size coarse aggregates @ 0.892 cum and fine aggregates @ 0.465 cum machine mixed, concrete laid in layers not exceeding 15cms, thickness in foundation and plinth, cost of all materials, labour HOM of machinery curing complete as per specifications. Specification
3	Providing and laying cement concrete using 20mm and down size granite coarse aggregates and fine aggregates of ready mixed R.C.C. works laid in 15 cms thick layers and well compacted vibrating, curing, finishing with necessary cement mortar, with all lead and (exclusive of cost of steel and fabrication charges) Ready mixed Cement concrete M-20 for raft foundation, column footing, main and
4	Providing and fixing 20mm thick compressible fibre board in expansion joint complete as per drawing and Technical Specification. MORTH specification No.2605
5	Disposal of debris to the final place of disposal with all lead and lift and as direction by the engineer in charge of the work lead and haulage of materials as per item No.17.4 Rs.2.00 Tonne / km b) Average earth of work 1.28 Tonne / km for Rs.2.00 km c) Add 1 complete as per specifications
1	Work done is satisfactory
2	There are no departmental issues made to the contractor
3	The contractor has cleared all debris from work spot

Paul N.K.

Paul N.K.
 RECEIVED
 10/10/2023
 10/10/2023
 10/10/2023

	Unit	Previous Measurement		Present Measurement		Total Up-to-date		Remarks	
		Qty	Cost	Qty	Rate	Cost	Qty		Cost
					Rs. Ps.				
culverts, road drains ted surface levelled	Cum			240.15 239.32	110.00	26325 26400.00	240.15 239.32	26400.00 263.25	
graded granite metal ck, well compacted,	Cum			119.67	4058.00	485621.00	119.67	485621.00	
concrete (RMC) for d lifts etc., complete secondary beams.	Cum			79.8 80.01	5500.00	438900 440055.00	79.8 80.01	438900 440055.00	
on complete as per M	M			80.0	130.00	2600.00	20.0	2600.00	
km a) basic rate for ading and unloading	Cum			229.00	100.00	22900.00	229.00	22900.00	
GRAND TOTAL						9,77,576.00		9,77,576.00	
						976346.00		976346.00	

CONTRACT CERTIFICATE

No. 1st & FINAL BILL

(For Other Works)

Date :

Division DD

Sub-Division SHETTYHALLI

Bill Received No. 300/13-14 Dated 31.8.13

Cash Book Voucher No. Dated :

Scheduled Doctet No.

Head of Account

Name of work (as per sanctioned estimate) IMPROVEMENTS TO ROAD AND DRAINS AT KAMMAGONDANAHALLI JARAKABANDE KAVALL
SLUM MARAMMA TEMPLE NEAR FOREST AREA IN WARD NO.12

Name of Contractor and Full Address

SRI.S.RAMESH

EE/DD/WO/78/13-14

27.7.2013

Reference to Agreement No. Date:

Certified that the measurements were taken by me on 28/8/13 and recorded in pages 83121-123
of measurements Book No. 832/13-14 and that the work is satisfactorily executed.Ramesh-S
ContractorRamesh N.K.
Officer - in - charge of work 28/8/13

Certified that the measurements were checked by me on 28/8/13 and found correct. The work is satisfactorily executed.

Certified that the quantities of materials shown in column 3 of Account II have been actually brought to site of the work and the contractor has not
previously received any advance on this security. These materials are of an imperishable nature and are all required for immediate use on the work in
connection with items for finished work have been agreed upon. A normal agreement signed and executed by the contractor is recorded in the office.

CM by BE 83121/31.8.13

If Memorandum of Payment WORK CODE : 012-13-000016

Ramesh N.K.
Sub-Division Officer 28/8/13

	AMOUNT
1. Total value of work done or supplies made as per account.	
2. Deduct amount to be held in reserve being percent Rs.	
3. - do - Balance	976346.00
4. Deduct Payments :	
a) Amount of previous payment as in the Office Cash Book Voucher No. Dated S.D. No.	JT - 97632.00
Amount adjusted towards cash advance recovery of	KST - 39054.00
b) Payments cost store or other materials supplied.	LWC - 97632.00
5. Balance being unpaid value of work done held in reserve	Roy - 147282.00
6. Deduct cash advance made on the office Cash Book Vehicle No. dated less adjustments	CBF - 97632.00
7. Net amount due to or from contractor	Net - 902062.00
Unadjusted items	
8. Advance to contractor for materials brought to site (as detailed) within value of Government materials supplied.	

Total amount adjusted --

Ramesh-S
Contractor Signature


Received Rs. (in words)

..... by cash and by adjustment of
Payment as per memorandum.

Witness : (In final settlement of all demand)

1. 

2. 

Date 

Signature of Contractor

Paid by me by cheque No. Dated

Cash Rs. Dated

Initials of Officer making payment dated

(For use in the Office)

976346.00

902062.00

74284.00

Accounts Superintendent

Executive Engineer

28/8

Items of work (grouped under sub-heads the sub works of the estimate)

1	Earthwork in surface excavation in Ordinary Soil for levelling and lowering the ground manually (other than foundation of building and trenches of pipe lines and cables) and removing the excavated stuff to a distance not exceeding 50m and lift upto 1.5m, exc and after breaking of clods and neatly dressed as per specifications.
2	Providing and laying in position plain cement concrete of mix M 10 with OPC cement @ 220 kgs, with 40 mm and down size coarse aggregates @ 0.892 cum and fine aggregates @ 0.465 cum machine mixed, concrete laid in layers not exceeding 15cms, in foundation and plinth, cost of all materials, labour HOM of machinery curing complete as per specifications. Specification
3	Providing and laying cement concrete using 20mm and down size granite coarse aggregates and fine aggregates of ready mix R.C.C. works laid in 15 cms thick layers and well compacted vibrating, curing, finishing with necessary cement mortar, with all lead (exclusive of cost of steel and fabrication charges) Ready mixed Cement concrete M-20 for raft foundation, column footing, main a
4	Providing and fixing 20mm thick compressible fibre board in expansion joint complete as per drawing and Technical Specification. MORTH specification No.2605
5	Disposal of debris to the final place of disposal with all lead and lift and as direction by the engineer in charge of the work lead haulage of materials as per item No.17.4 Rs.2.00 Tonne / km b) Average earth of work 1.28 Tonne / km for Rs.2.00 km c) Ad complete as per specifications
1	Work done is satisfactory
2	There are no departmental issues made to the contractor
3	The contractor has cleared all debris from work spot

P. S. N. K.

	Unit	Previous Measurement		Present Measurement		Total Up-to-date		Remarks	
		Qty	Cost	Qty	Rate Rs. Ps.	Cost	Qty		Cost
culverts, road drains graded surface levelled	Cum			~~940.14~~ 293.32	~~115.00~~	~~26325.00~~ ~~26400.00~~	~~240.14~~ 239.32	~~26400.00~~ 263.25	
graded granite metal pick, well compacted,	Cum			~~117.61~~	~~405.00~~	~~48562.00~~	~~119.67~~	~~48562.00~~	
concrete (RMC) for and lifts etc., complete secondary beams.	Cum			~~29.8~~ ~~80.01~~	~~5500.00~~	~~438900.20~~ ~~440055.00~~	~~29.8~~ ~~80.01~~	~~438900.20~~ ~~440055.00~~	
ion complete as per M	M			~~80.0~~	~~130.00~~	~~2600.00~~	~~80.0~~	~~2600.00~~	
0 km a) basic rate for loading and unloading	Cum			~~229.00~~	~~100.00~~	~~22900.00~~	~~229.00~~	~~22900.00~~	
GRAND TOTAL						~~977576.00~~ 976346.20		~~977576.00~~ 976346.20	

No. 1st & FINAL BILL

CONTRACT CERTIFICATE

(For Other Works)

Date:

Division DD

Sub-Division SHETTYHALLI

Bill Received No. 300/13-14 Dated 28-8-13

Cash Book Voucher No. Dated:

Scheduled Doctet No.

Head of Account

Name of work (as per sanctioned estimate) IMPROVEMENTS TO ROAD AND DRAINS AT KAMMAGONDANAHALLI JARAKABANDE KAVAL
SLUM MARAMMA TEMPLE NEAR FOREST AREA IN WARD NO.12

Name of Contractor and Full Address

SRI'S.RAMESH

EE/DD/WO/78/13-14

27.7.2013

Reference to Agreement No. Date:

Certified that the measurements were taken by me on 28/8/13 and recorded in pages 83121-123
of measurements Book No. 832/13-14 and that the work is satisfactorily executed.Ramesh - S
ContractorRamesh.N.K.
28/8/13
Officer-in-charge of work

Certified that the measurements were checked by me on 28/8/13 and found correct. The work is satisfactorily executed.

Certified that the quantities of materials shown in column 3 of Account II have been actually brought to site of the work and the contractor has not previously received any advance on this security. These materials are of an imperishable nature and are all required for immediate use on the work in connection with items for finished work have been agreed upon. A normal agreement signed and executed by the contractor is recorded in the office.

cm 300/13-14 28/8/13 83122

If Memorandum of Payment WORK CODE : 012-13-000016

Ramesh.N.K.
28/8/13
Sub-Division Officer

1. Total value of work done or supplies made as per account.
2. Deduct amount to be held in reserve being percent Rs.
3. - do - Balance
4. Deduct Payments :
 - a) Amount of previous payment as in the Office Cash Book Voucher
Dated S.D. No.
 - b) Payments cost store or other materials supplied.
5. Balance being unpaid value of work done held in reserve
6. Deduct cash advance made on the office Cash Book Vehicle No.
dated less adjustments
7. Net amount due to or from contractor
Unadjusted items
8. Advance to contractor for materials brought to site (as detailed) within value of
Government materials supplied.

AMOUNT

IST - 9763462.00

KT - 97632.00

KST - 39054.00

LWC - 97632.00

ROY - 147282.00

CBF - 976.00

742842.00

Net - 902062.00

Total amount adjusted --

Ramesh - S
Contractor Signature

Received Rs. (in words)

..... by cash and by adjustment of

Payment as per memorandum.

Witness: (In final settlement of all demand)

1.

2.

Date

Paid by me by cheque No. Dated

Cash Rs. Dated

Initials of Officer making payment dated

Ramesh - S

Signature of Contractor

(For use in the Office)

Audited and admitted for Rs 9763462.00

Passed by Cheque for Rs 902062.00

.....

.....

by adjustment Rs. 742842.00

.....

Account Superintendent Executive Engineer

B.B.M. 28/8/13 Shettyhalli Division

28/8

Items of work (grouped under sub-heads the sub works of the estimate)

1	Earthwork in surface excavation in Ordinary Soil for levelling and lowering the ground manually (other than foundation of buildings, and trenches of pipe lines and cables) and removing the excavated stuff to a distance not exceeding 50m and lift upto 1.5m, excavated and after breaking of clods and neatly dressed as per specifications.
2	Providing and laying in position plain cement concrete of mix M 10 with OPC cement @ 220 kgs, with 40 mm and down size coarse aggregates @ 0.892 cum and fine aggregates @ 0.465 cum machine mixed, concrete laid in layers not exceeding 15cms, t in foundation and plinth, cost of all materials, labour HOM of machinery curing complete as per specifications. Specification
3	Providing and laying cement concrete using 20mm and down size granite coarse aggregates and fine aggregates of ready mixed R.C.C. works laid in 15 cms thick layers and well compacted vibrating, curing, finishing with necessary cement mortar, with all lead a (exclusive of cost of steel and fabrication charges) Ready mixed Cement concrete M-20 for raft foundation, column footing, main an
4	Providing and fixing 20mm thick compressible fibre board in expansion joint complete as per drawing and Technical Specifica specification. MORTH specification No.2605
5	Disposal of debries to the final place of disposal with all lead and lift and as direction by the engineer in charge of the work lead 1 haulage of materials as per item No.17.4 Rs.2.00 Tonne / km b) Average earth of work 1.28 Tonne / km for Rs.2.00 km c) Add l complete as per specifications
1	Work done is satisfactory
2	There are no departmental issues made to the contractor
3	The contractor has cleared all debris from work spot

Ravi N.K.

Ravi N.K.
 ಸಹಾಯಕ ಕಾರ್ಯನಿರ್ವಾಹಕ ಅಭಿಯಂತರ
 ಶಿಬ್ಬಹಳ್ಳಿ ಉಪವಿಭಾಗ, ದಾಸರಹಳ್ಳಿ
 ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

	Unit	Previous Measurement		Present Measurement		Total Up-to-date		Remarks	
		Qty	Cost	Qty	Rate	Cost	Qty		Cost
					Rs. Ps.				
culverts, road drains graded surface levelled	Cum			~~239.32~~ ~~240.15~~	~~110.00~~	~~26325~~ ~~26400.00~~	~~240.15~~ 239.32	~~26400.00~~ 263.25	
graded granite metal pick, well compacted,	Cum			~~119.67~~	~~4058.00~~	~~485621.00~~	~~119.67~~	~~485621.00~~	
concrete (RMC) for d lifts etc., complete secondary beams.	Cum			~~29.8~~ ~~30.01~~	~~5500.00~~	~~438900.20~~ ~~440055.00~~	~~29.8~~ ~~30.01~~	~~438900.20~~ ~~440055.00~~	
on complete as per M	M			~~20.0~~	~~130.00~~	~~2600.00~~	~~20.0~~	~~2600.00~~	
km a) basic rate for loading and unloading	Cum			~~229.00~~	~~100.00~~	~~22900.00~~	~~229.00~~	~~22900.00~~	
GRAND TOTAL						~~977,576.00~~ 976346.00	~~9,77,576.00~~ 976346.00		

COMPLETION REPORT

1. Name of Work : IMPROVEMENTS TO ROAD AND DRAINS AT KAMMAGONDANAHALLI JARAKABANDE KAVAL SLUM MARAMMA TEMPLE NEAR FOREST AREA IN WARD NO.12
2. Sanctioned Estimate No. & Dt :
3. Head of Account which is Chargeable : P-177.
4. Work Order No. & Dt : WO/78/13-14 Dt : 27/07/2013
5. Name of Contractor : SRI.S.RAMESH
- 6a. Time stipulated for completion of work : 50 days
- b. Delay in execution of work : --
7. Measurement recorded in : M.B. No. 832/13-14 Page No. 83121-123
8. Check measurement of the Asst. : M.B. No. 232/13-14 Page No. 83121-123
Asst. Exe. Eng. / Exe. Eng :
9. Name of the Office / Official :
incharge of the work : Asst. Ex. Engr. Shanthali (Incharge)
10. a) Asst. Engineer : Ravi. N. K.
b) Asst. Exe. Engineer : Sri. Ravi. N. K. (Incharge)

Sanctioned estimated amount	Amount claims as per actually vide as per bills	DIFFERENCE	
		Excess	Savings
10,000.00	Rs. 9,77,576 = 00	—	22424—

- 1) Certified that the above work has been completed within the stipulated time noted in the work order.
- 2) Certified that the contractor has delayed and completed the work for which necessary fine has been recovered.
- 3) Certified that the above work has been executed by the contractor satisfactorily in accordance with the specification as embodied in the agreement.

Ravi. N. K.
--28/8/13
ASST. ENGINEER

Ravi. N. K.
--28/8/13.
ASST. EXECUTIVE ENGINEER

SUB DIVISION

BRUHATH BANGALORE MAHANAGARA PALIKE

ACCOUNTS SUPTD. +

31/8
EXECUTIVE ENGINEER
Bruhat Bangalore Mahanagara Palike

31/8
ಅಸಹಾಯಕ ಅಭಿವೃದ್ಧಿ ಇಲಾಖೆ
ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ
ನಗರೀಕರಣ ವಿಭಾಗ, ಬೆಂಗಳೂರು.

AUDIT SLIP TO ACCOMPANY BILLS SENT FOR PRE-AUDIT IN THE DIVISION OFFICE BRUHATH BANGALORE MAHANAGARA PALIKE, ENGINEER OFFICE.

Division :-DD

SUB DIVISION : Shettyhalli

I. Name of works: **IMPROVEMENTS TO ROAD AND DRAINS AT KAMMAGONDANAHALLI JARAKABANDE KAVAL SLUM
MARAMMA TEMPLE NEAR FOREST AREA IN WARD NO.12**

II. Estimate	Original	No.	Rs.....
	Revised	No.	Rs.....
	Work slip Sanctioned in Commissioner's/C.E.	No.	Rs.....

III. Name of piece worker:
DL.No. of the P.W. Agreement

SRI.S.RAMESH

IV. Remarks or Explanation:-

1. Are the items of the bill in the order of and as given in the estimate without any change whatever?
2. Are the items not provided in the estimate in red ink column 4 of the bills?
3. Are the authorities quoted in the following cases?
 - a) Items not in the estimate but billed for.
 - b) Items of excesses over the sanctioned estimate.

Note:- The authority being a sanctioned workslip or special orders commissioner's/C.E.

4. (a) Have the entries in the measurement book in connection with this bill been checked and found correct ?
- (b) Have all the points referred in the Mysore P.W.A code been attended to in respect of entries in the measurement Book, so far as it relates to this bill ?
5. Have all the items in the bill been arithmetically checked and found correct ?
6. Have all the items been checked with agreement and found correct ?
7. Explain delay in the following :

Date of measurement.....195(Maxi.)
and Date of bill 95 (Min).
Actual days taken.....days)
8. Have the recoveries on account of fines cost of materials issued to the contractors, part payment for materials, supplied by contractor hire of tools and plant lent to piece worker and losses thereof if any etc., been noted ?

9. Has the contractor signed the certificate the measurement book as to acceptance of measurement.
10. Give number of the measurement book sent with this bill.

Account's Clerk
Sub Division Clerk

D.C.E. Asst. Engineers,
North, South, East and
Water Supply Range
Sub-Divisional Officer,

Division

Sub-Division

- (a) No. of Bill
- (b) No. of measurement book which accompanied the bill

V. Date of receipt.

VI. Result of audit:

- (a) Arithmetical check
- (b) Check with estimate /Workshop
- (c) Check with agreement No.
- (d) Check with Ledger Vol Page
Balance as per ledger.

VII. Saving excess:

- i) Booked outlay to end of
- ii) Unexpended balance
- iii) Amount of this bill.
- iv) Total
- v) Amount of Estimate/Workslip
- vi) Savings /Excess

Division

VIII Remarks by Accountant

IX. Passed for payment as follows:-

Balance as per Ledger

Value of work done since last bill

Rs.

Rs.

Subject to the deduction of Rs on account of

Accountant

X. Date of payment in Divisional Office
of date of despatch to
Sub-Divisional Office

Corporation Engineer
Corporation of the City
of Bangalore

Handwritten signature and date: 28/8/13.
Sub-Divisional Officer
ಸಹಾಯಕ ಮುಖ್ಯಮಂತ್ರಿ, ದಾಖಲಾತಿ, ವಿಲಾಸ.
ಶಿವಮೊಗ್ಗ, ಉಪವಿಭಾಗ. ದಾಖಲಾತಿ, ವಿಲಾಸ.
ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

B.R. No: 300/13-14, Date: 31/08/2013

**Inspection report for the work of : Improvements to
roads and drains at Kammagondanahalli
jarakabande kaval slum maramma temple near
forest area, in Ward no. 12, in SSD**

By

Sri. G.M. Muniyappa

Inspection Report

Name of Work : Improvements to roads and drains a
Kammagondanahalli jarakabande kaval slum
maramma temple near forest area. in Ward no. 12. in
SSD.

Work Order : No. EE/DD/WO/78/13-14. Dated: 27/07/2013

Agency : S. RAMESH

B.R. No & Dated : 300/13-14. Date: 31/08/2013

Bill Amount : Rs. 977576.00

Job Code : 012-13-000016

P. Code : P-1771

Date of Inspection - 20-06-15

*The above said work Improvements
to roads and drains of Kammagondanahalli
jarakabande kaval slum Maramma
temple near forest area - has been shown
by the Concerned AO*

*The above said work has been
inspected along with Concerned AO*

*The items of work specified
have been Verified.*


*The Measurements are checked
by me and it is found satisfactory.*

*Rawi. N. K.
-- AEW-12*

*Ministry
20/06/15*

G.M. MUNIYIL
B.E. (ELECT), B.E.
EXECUTIVE ENGINEER,
PUBLIC WORKS DEPARTMENT

SKETCH SHOWING IMPROVEMENTS TO ROAD & DRAINS AT KAMMAGONDANAHALLI JARAKABANDE KAVAL SLUM
KAMMAGONDANAHALLI MARAMMA TEMPLE NEAR FOREST AREA IN SHETTYHALLI SUB DIVISION, WARD NO-12.




Ravi N. K.
Asst Engineer
Ward No-12

INDEX

 - CC ROAD

B.R. No: 300/13-14, Date: 31/08/2013

Name Of Work: Improvements to roads and drains at
Kammagondanahalli jarakabande kaval slum
maramma temple near forest area, in Ward no. 12,
in SSD



Ravi Nk
AE W-12

G.M. MURTHY
B.E.(ELECT), B.E.(CIVIL)
EXECUTIVE ENGINEER (PD)
PUBLIC WORKS DEPARTMENT

B.R. No: 300/13-14, Date: 31/08/2013

Name Of Work: Improvements to roads and drains at
Kammagondanahalli jarakabande kaval slum
maramma temple near forest area, in Ward no. 12,
in SSD



Ravi Nix
AP W-12

[Signature]
B.E.(ELECT), B.E. (CIVIL)
EXECUTIVE ENGINEER (ETO)
PUBLIC WORKS DEPARTMENT

$$W-12 \text{ in } 8.5.0$$


ಮೈಸೂರು ಮಹಾರಾಜರ ಅಧೀನದಲ್ಲಿರುವ
ಪ್ರಾಚೀನ ಅರಸರ, ದಾಸರಹಳ್ಳಿ, ಪಲಯ
ಪಟ್ಟಣ ಬೆಂಗಳೂರು ಮುಖ್ಯಮಂತ್ರಿ ಚಲಾನ್ತಿ

~~ಮಾನ್ಯರಾದ ಅಧ್ಯಕ್ಷರು~~
ಶ್ರೀಮತ್. ಅ.ಬಿ.ಭಾನು. ದಾಸರಹಳ್ಳಿ. ಪಲಯ
ಪ್ರತಿ. ಬೆಂಗಳೂರು ಮುಖ್ಯನಗರ. ಚಾಲ್ತೆ



Name of work:- Improvement roads and drains at Kammogandalli
 Jaxakabade Kaval Slum near Maramma Temple near forest area, in W-12
In S.S.D:-



Ravi, N.K.

Ravi, N.K.
 Project Officer
 W-12
 Jaxakabade Kaval Slum
 near Maramma Temple
 near forest area



Name of Work :- Improvements to Roads and Drains at Kannagondalli
 Talukbande Gram - Kannagondalli Mahalinga Temple near Forest area
 in W-12 in S.S.D



Ravi N.K.

Ravi N.K.
 ಸಹಾಯಕ ಕಾರ್ಯನಿರ್ವಾಹಕ ಅಧೀಕ್ಷಕರು
 ಶಿಲ್ಪನಾಟಕ ಉಪವಿಭಾಗ, ದಾಸರಹಳ್ಳಿ ಪಂಚಾಯತ್
 ಬೈಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ



आईडीबीआई ओमनीपे / IDBI OMNIPAY

Sri H. Ramachandra No.82, Dr. Rajkumar Rd, Rajaji Nagar, II Block, Bangalore - 560010 Karnataka Sr.No.: 6353

जारी करने की तारीख से तिन महीने के लिए मान्य
VALID FOR THREE MONTHS FROM THE DATE OF ISSUE

दिनांक
Date

2 0 0 9 2 0 1 3
D D M M Y Y Y Y

को या उनके आदेश पर / OR ORDER

प्राप्त मूल्य के लिए

On Demand Pay

****COMMISSIONER BBMP A/C EE DASARALLI

DIVISION****

रुपये Rupees

Twenty Eight Thousand Four Hundred Fifty

अदा करें।

only
*****28,452.00

अदा करें / FOR VALUE RECEIVED.

कृते आईडीबीआई बैंक लिमिटेड / For IDBI BANK LTD.

आकांक्षी
A/c No. 41830100010050

** Not Over INR. 28,452.00 **

Payable at par at all IDBI Bank Branches in India

विकास बैंक / Authorised Signatory
क्रम सं. / Sr. No. 117583
एन / E/N : 119213

Ramachandra
प्राधिकृत हस्ताक्षरकर्ता
Authorised Signatory
क्रम सं. / Sr. No. 117583

⑈006353⑈ 000259000⑈ 041800⑈ 16



CIVIL-TECH CONSULTANTS AND ENGINEERS

Building & Highway Material Testing Laboratory

NABL - Accredited Laboratory as per ISO / IEC-17025 : 2005

Job No.: CTCE/BBMP/W.No.12/SR/CEMENT/2013-14

Date: 29.07.2013

TEST REPORT



CLIENT	:	Asst. Executive Engineer, Shettyhalli Sub Division, Dasarahalli Zone, BBMP, Bangalore.
AGENCY	:	Mr. S. Ramesh, Contractor, Bangalore.
NAME OF THE WORK	:	Improvements to Road & Drains at Kammagondanahalli Jarakabande kaval Slum Maramma Temple near Forest area, in Ward No.12 in Shettyhalli Sub Division, BBMP, Bangalore.
REFERENCE	:	BBMP/AEE/SSD/DZ/PR/2013-14 Dated: 27.07.2013
SAMPLE ID	:	CEMENT
SAMPLES SUPPLIED BY	:	AGENCY

The results of the tests conducted on the cement sample are as follows:

Sl.No	Descriptions	Test Method as per IS	Test Result	Requirements as per IS: 8112-2013
1	Standard Consistency	IS-4031 (Part -4)	30.00 %	-
2	a) Initial Setting Time	IS-4031 (Part -5)	145 Minutes	Not Less than 30 Minutes
	b) Final Setting Time	IS-4031 (Part -5)	480 Minutes	Not More than 600 Minutes
3	Soundness by the Le-Chatelier method	IS-4031 (Part 3)	1 mm	Not more than 10 mm

Note:

- ⇒ The report shall not be reproduced, except in full, without the written approval of the Laboratory.
- ⇒ The results indicated above are based on the tests carried out on the samples received in the laboratory.
- ⇒ Any Query regarding the report must be reported within 30 days from the date of testing.



ಸಹಾಯಕ ಕಾರ್ಯನಿರ್ವಾಹಕ ಅಭಿಯಂತರರು
ಶಿಲ್ಪಪಟ್ಟಿ ಉಪವಿಭಾಗ, ಉತ್ತರಕಟ್ಟೆ ವಲಯ
ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ
ಎಸ್.ಎಂ ರಸ್ತೆ, ರವೀಂದ್ರನಗರ, ಬೆಂಗಳೂರು

M/s. Civil-Tech Consultants & Engineers

23/14, 7th Cross, 3rd Stage,
4th Block, Shakthiganapathinagara,
Basaveshwaranagar,
Bangalore-560079

#23/14, 7th Cross, 3rd Stage, 4th Block, Shakthi Ganapathi Nagara, Basaveshwaranagar, Bangalore-79.

Tele Fax : 23223227, Website : www.civiltechconsultants.com

E-mail : vishwanath.ia@civiltechconsultants.com / info@civiltechconsultants.com



CIVIL-TECH CONSULTANTS AND ENGINEERS

Building & Highway Material Testing Laboratory

NABL - Accredited Laboratory as per ISO / IEC-17025 : 2005

Job No.: CTCE/BBMP/W.No.12/SR/SAND/2013-14

: 29.07.2013



TEST REPORT ON FINE AGGREGATES IS 383-1970 (RA- 2002)

Client : Asst. Executive Engineer, Shettyhalli Sub Division, Dasarahalli Zone, BBMP, Bangalore.

Agency : Mr. S. Ramesh, Contractor, Bangalore.

Name of Work : Improvements to Road & Drains at Kammagondanahalli Jarakabande kaval Slum Maramma Temple near Forest area, in Ward No.12 in Shettyhalli Sub Division, BBMP, Bangalore.

Reference : BBMP/AEE/SSD/DZ/PR/2013-14 Dated: 27.07.2013

Date of Testing : 29.07.2013

Material : Sand

Total Wt. of Aggregates in gms : 2000

Is Sieve Size in mm	Weight Retained (gm)	Retained Weight in %	Cumulative Retained Weight in %	Cumulative Weight Passing in %	Spec.Limits For Zone-II
10	0	0	0	100	100
4.75	72	3.60	3.60	96.4	90-100
2.36	200	10.00	13.60	86.4	75-100
1.18	460	23.00	36.60	63.4	55-90
600 Micron	500	25.00	61.60	38.4	35-59
300 Micron	485	24.25	85.85	14.2	8-30
150 Micron	220	11.00	96.85	3.2	0-10

Note:

- The report shall not be reproduced, except in full, without the written approval of the laboratory.
- The results indicated above are based on the tests carried out on the samples received in the laboratory.
- Any Query regarding the report must be reported within 30 days from the date of testing.



M/s. Civil-Tech Consultants & Engineers

23/14, 7th Cross, 3rd Stage,
4th Block, Shakthiganapathinagara,
Basaveshwaranagar,
Bangalore-560079.

ಸಹಕಾರಿ ಸಂಸ್ಥೆಗಳಿಗೆ ಮತ್ತು ಸಾರ್ವಜನಿಕ
ಸಂಸ್ಥೆಗಳಿಗೆ ಸೇರಿದಂತೆ ಇತರರ ಸೇವೆಗಾಗಿ
ಜ್ಞಾತ ಬೆಂಬಲದ ಮೇಲೆ ನಮ್ಮ ಸೇವೆ
ಎಸ್.ಎಂ.ಎಸ್. ಸವಲತ್ತಿನಲ್ಲಿ ಲಭ್ಯವಿದೆ.



CIVIL-TECH CONSULTANTS AND ENGINEERS

Building & Highway Material Testing Laboratory

NABL - Accredited Laboratory as per ISO / IEC-17025 : 2005

Job No.: CTCE/BBMP/W.No.12/SR/CUBE/2013-14



27.08.2013

TEST REPORT ON CONCRETE CUBES

Client : **Asst. Executive Engineer**, Shettyhalli Sub Division, Dasarahalli Zone, BBMP, Bangalore.

Agency : **Mr. S. Ramesh**, Contractor, Bangalore.

Name of the work : Improvements to Road & Drains at Kammagondanahalli Jarakabande kaval Slum Maramma Temple near Forest area, in Ward No.12 in Shettyhalli Sub Division, BBMP, Bangalore.

Reference : BBMP/AEE/SSD/DZ/PR/2013-14 Dated: 27.07.2013

Sample ID : Road Concrete

Size of cubes : 150mmx150mmx150mm

Cross Sectional Area : 22500 mm²

Technical Reference : IS: 516-1959 (Reaffirmed 2008)

Grade of Concrete : M₂₀

Compressive Strength as on : 28th day

Sl.No.	Date of casting	Date of testing	Weight of cube (Kg)	Failure load (KN)	Compressive strength (N/mm ²)
1	30.07.2013	27.08.2013	8.125	478.2	21.25
2	30.07.2013	27.08.2013	8.220	485.6	21.58
3	30.07.2013	27.08.2013	8.300	499.6	22.20

Note:

1. The report shall not be reproduced, except in full, without the written approval of the laboratory.
2. The results indicated above are based on the tests carried out on the samples received in the laboratory.
3. Any Query regarding the report must be reported within 30 days from the date of testing.

ಸಹಾಯಕ ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು
ಶಿವಮೊಗ್ಗ ಜಿಲ್ಲಾ ಪಂಚಾಯತ್, ಶಿವಮೊಗ್ಗ
ಶಿವಮೊಗ್ಗ ಜಿಲ್ಲಾ ಪಂಚಾಯತ್, ಶಿವಮೊಗ್ಗ
ಶಿವಮೊಗ್ಗ ಜಿಲ್ಲಾ ಪಂಚಾಯತ್, ಶಿವಮೊಗ್ಗ

M/s. Civil-Tech Consultants & Engineers
23/14, 7th Cross, 3rd Stage,
4th Block, Shakthiganapathinagara,
Basaveshwaranagar,
Bangalore-560079.

#23/14, 7th Cross, 3rd Stage, 4th Block, Shakthi Ganapathi Nagara, Basaveshwaranagar, Bangalore-79.

Tele Fax : 23223227, Website : www.civiltechconsultants.com

E-mail : vishwanath.ia@civiltechconsultants.com / info@civiltechconsultants.com



CIVIL-TECH CONSULTANTS AND ENGINEERS

Building & Highway Material Testing Laboratory

NABL - Accredited Laboratory as per ISO / IEC-17025 : 2005

Job No.: CTCE/BBMP/W.No.12/SR/CUBE/2013-14

28.08.2013



TEST REPORT ON CONCRETE CUBES

Client : **Asst. Executive Engineer**, Shettyhalli Sub Division, Dasarahalli Zone, BBMP, Bangalore.

Agency : **Mr. S. Ramesh**, Contractor, Bangalore.

Name of the work : Improvements to Road & Drains at Kammagondanahalli Jarakabande kaval Slum Maramma Temple near Forest area, in Ward No.12 in Shettyhalli Sub Division, BBMP, Bangalore.

Reference : BBMP/AEE/SSD/DZ/PR/2013-14 Dated: 27.07.2013

Sample ID : Road Concrete

Size of cubes : 150mmx150mmx150mm

Cross Sectional Area : 22500 mm²

Technical Reference : IS: 516-1959 (Reaffirmed 2008)


Grade of Concrete : M₂₀

Compressive Strength as on : 28th day

Sl.No.	Date of casting	Date of testing	Weight of cube (Kg)	Failure load (KN)	Compressive strength (N/mm ²)
1	31.07.2013	28.08.2013	8.298	480.5	21.36
2	31.07.2013	28.08.2013	8.365	500.3	22.24
3	31.07.2013	28.08.2013	8.400	525.6	23.36

Note:

1. The report shall not be reproduced, except in full, without the written approval of the laboratory.
2. The results indicated above are based on the tests carried out on the samples received in the laboratory.
3. Any Query regarding the report must be reported within 30 days from the date of testing.



M/s. Civil-Tech Consultants & Engineers

23/14, 7th Cross, 3rd Stage,
4th Block, Shakthiganapathinagara,
Basaveshwaranagar,
Bangalore-560079.

#23/14, 7th Cross, 3rd Stage, 4th Block, Shakthi Ganapathi Nagara, Basaveshwaranagar, Bangalore-79.

Tele Fax : 23223227, Website : www.civiltechconsultants.com

E-mail : vishwanath.ia@civiltechconsultants.com / info@civiltechconsultants.com

BRUHAT BANGALORE MAHANAGARA PALIKE, DASARAHALLI ZONE,
M.E.I.LAYOUT, BAGALAGUNTE, HESARAGHATTA MAIN ROAD, BANGALORE-560 073

No: EE/DD/WO/78 /13-14

Office of the Executive Engineer,
Dasarahalli Division,

Dated: 27/7/2013

Work Order

To

S.Ramesh,
No.G.78/18/1, 8th Cross,
Shankarappa Garden,
Magadi Road, Bangalore-560 023.


Sir,

Name of Work:	Improvements to Road & Drains at Kammagondanahalli Jarakabande kaval Slum Maramma Temple near Forest area, in Ward no. 12, in SSD, (2nd Call).		
Est Cost:	10.00 Lakhs	Item No.06	
Job Code:	012-13-000016	PCode-1771	
EST No:	EE/DD/EST/268/2012-13		
Administrative Approval:	JC/DZ/AA/584/12-13, Dt: 31.01.2013		
Technical Sanction:	EE/DD/TS/368/12-13, Dt: 05.02.2013		
Tender Notification No& Date:	BBMP/EE/DD/Ten/09/13-14, Dt:16.03.2013		

-:-:-

By Virtue of having Executed Agreement and the same has been accepted by the Chief Engineer/Executive Engineer for the Work mentioned in reference, for the tender price of Rs.9,79,455.85 (Rupees Nine Lakh Seventy Nine Thousand Four Hundred Fifty Five and Eighty Five Paise Only) (Which is 2.05% Below SR of 2012-13) you are hereby instructed to proceed to execution of the said work in accordance with the contract documents. Consultation with the Concerned Ward Assistant Executive Engineer, and complete the work as per agreement within 90 days from the date of issue of this letter

Yours faithfully,



Executive Engineer,
Dasarahalli Division,
BBMP, Bangalore.

27/7

Copy to:

1. Joint commissioner, Dasarahalli Zone, for kind information.
2. Chief Engineer, Dasarahalli Zone, for kind information.
3. E.E. Q.C. for Kind information.
4. A.E.E. Shettyhalli Sub Division, A copy of Accepted Rate list is enclosed for your information and guidance.
5. ಉಪರಾಯ್ತರ ಕಾರ್ಯಾಲಯಕ್ಕೆ ಸಲ್ಲಿಸಿ, ರವರ ಮಾಹಿತಿಗಾಗಿ.
6. Office copy.




सत्यमेव जयते

INDIA NON JUDICIAL Government of Karnataka

e-Stamp

Certificate No. : IN-KA23087141610865L
Certificate Issued Date : 26-Jul-2013 11:11 AM
Account Reference : NONACC (FI)/ kaksfcl08/ BANGALORE2/ KA-BA
Unique Doc. Reference : SUBIN-KAKAKSFCL0808623855671195L
Purchased by : S RAMESH
Description of Document : Article 12 Bond
Description : TENDER AGREEMENT
Consideration Price (Rs.) : 0
 (Zero)
First Party : S RAMESH
Second Party : BBMP
Stamp Duty Paid By : S RAMESH
Stamp Duty Amount(Rs.) : 100
 (One Hundred only)

For Shri Saraswathi Credit Sowhards Sahasri Ltd.
 Seshadripuram Branch
 Authorised Signatories



-----Please write or type below this line-----

Agreement No/EE/DD/AGR/ 78 /2013-14

This agreement, made the Twenty Seventh (27th) day of July 2013 between Executive Engineer, Dasarahalli Division, Hesaraghatta Main Road, Bagalagunte, Bangalore - 560 073. (hereinafter called "the Employer) of the one part S.Ramesh, No.G.78/18/1, 8th Cross, Shankarappa Garden, Magadi Road, Bangalore-560 023, (hereinafter called the contractor) of the Other part.

EXECUTIVE ENGINEER
 Bruhat Bangalore Mahanagara Palike
 Dasarahalli Division, Bangalore-73

Statutory Alert:

1. The authenticity of this Stamp Certificate should be verified at www.shastestamp.com. Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the genuineness is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Whereas the Employer is desirous that the Contractor execute the work

Name of Work: Improvements to Road & Drains at Kammagondanahalli
Jarakabande kaval Slum Maramma Temple near Forest are
in Ward no. 12, in SSD, **(2nd Call)**.
Est Cost: 10.00 Lakhs Item No.06
Job Code: 012-13-000016 PCode-1771
EST No: EE/DD/EST/268/2012-13
Administrative Approval: JC/DZ/AA/584/12-13, Dt: 31.01.2013
Technical Sanction: EE/DD/TS/368/12-13, Dt: 05.02.2013
Tender Notification No& Date: BBMP/EE/DD/Ten/09/13-14, Dt:16.03.2013

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of Rs.9,79,455.85 (Rupees Nine Lakh Seventy Nine Thousand Four Hundred Fifty Five and Eighty Five Paise Only) (Which is 2.05% Below SR of 2012-13 rates mentioned in the Schedule B. and complete the work within 90 days.

EMD & Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
EMD	25,000.00	Through e-procurement Portal, Payment No. B627553/E/DC/02		
Difference Amt	20,520.00	005833	27.07.2013	IDBI Bank, Rajaji Nagar

NOW THIS AGREEMENT WITNESSETH as follows:


1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
 - a. Letter of Acceptance;
 - b. Notice to proceed with the works;
 - c. Contractor's Tender;
 - d. Contract Data;
 - e. Conditions of contract (including Special Conditions of Contract;
 - f. Specifications;
 - g. Drawings;
 - h. Bill of quantities ties; and
 - i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR



WITNESSES:

1. 

2.



EXECUTIVE ENGINEER,
DASARAHALLI DIVISION.



Comparative Statement

Tender Number				BBMP/2012-13/OW/WORK_INDENT5958/CALL-2			
Tender Name				Improvements to Road & Drains at Kammagondanahalli Jarakabande kaval Slum Maramma Temple near Forest area, in Ward no. 12, in SSD,			
	Name of the Agency					S RAMESH	
S No	Item Name	Unit	Estimate Quantity	Estimate Rate	Total Amount	Quoted Rate	Total Amount
1	Earthwork in surface excavation in ordinary soil for leveling and lowering the ground manually (other than foundation of buildings, culverts, road drains and trenches of pipe lines and cables) and removing the excavated stuff to a distance not exceeding 50m and lift up to 1.5m, excavated surface levelled and neatly dressed, disposed earth to be leveled after breaking of clods and neatly dressed as per specifications,	Cum	240.15	112.32	26973.65	110.00	26416.50
2	Providing and laying in position plain cement concrete of mix M10 with OPC cement @ 220 kgs, using 40mm and down size graded granite metal coarse aggregates @ 0.892cum and fine aggregate @ 0.465cum machine mixed, concrete laid in layers not exceeding 15cms. Thick, well compacted, in foundation and plinth, cost of all materials, labour, HOM of machinery, curing complete as per specifications.	Cum	120.08	4129.92	495900.14	4058.00	487264.35
3	Providing and laying cement concrete using 20mm and down size granite coarse aggregates and fine aggregates of ready mixed concrete (RMC) for R.C.C works laid in 15cms thick layers and well compacted vibrating, curing, finishing with necessary cement mortar, with all lead and lifts etc., complete (exclusive of cost of steel and fabrication charges.) Ready mixed Cement concrete M-20 for raft foundation, column footing, main and secondary beams.complete as per specifications.	Cum	80.05	5639.76	451462.79	5500.00	440275.00
4	Providing & fixing 20 mm thick compressible fibre board in expansion joint complete as per Drawing & Technical Specification. Complete as per Specifications.	m	20.00	132.84	2656.80	130.00	2600.00
5	Disposal of debris to the final place of disposal with all lead and lift and as direction by the engineer in charge of the work, lead 10 Km a) Basic rate for haulage of materials as per item No. 17.4/KSRRB : M100-4.1 Rs. 2.00 Tonne/Km b) Average earth of work 1.28 Tonne/Km for Rs. 2.00/Km c) Add loading and unloading. complete as per specifications.	Cum	229.00	100.35	22980.97	100.00	22900.00
	 EXECUTIVE ENGINEER Bruhat Bangalore Mahanagara Palike Dasarahalli Division, Bangalore-72				999974.35		979455.85

	Total Summary Amount		999974.33	979455.85
	against Estimated Rate			-2.05%
	% against CSR			
	Total Bid Amount			979455.85 (L1)

As per Comparative Statement the Percentage Quoted by Contractor Sri.S.RAMESH is-2.05 % Below S.R 2012-13 for approval


Executive Engineer
Dasarahalli Division

Blue

English

Welcome JOGI SIDDE GOWDA

My Profile Indent Management Tender Management Catalogue Management Payment Reports Contract Management Auction Management

Tender No. : BBMP/2012-13/OW/WORK_INDENT5958/CALL-2

Department : Bruhat Bengaluru Mahanagara Palike

Tender Title : Improvements to Road & Drains at Kammagondanahalli Jarakabande kaval Slum Maramma Temple near Forest area, in Ward no. 12, in SSD,

Tender Fee (INR) : 500

EMD Amount (INR) : 25000

1	S43880	RAMESH S RECEIVED ()	EMD	25000	B627553/E/DC/01 GOK0210005816501 201306123259796	Verification Failed, UnReconciled, Not Matched	
2		RECEIVED	EMD	25000	B627553/E/DC/02 GOK0210005816502 201306143602888	Verification Successful, Reconciled, Perfect Match	
3		RECEIVED TENDER_FEE		500	B627553/T/DC/01 GOK0110006209701 201306143603073	Verification Successful, Reconciled, Perfect Match	

Disposables, Misc., and suture & Disposal of Garbage reg.
Ref.: Tender Notification No.: INU/TND/Drugs/15/2013-14,
Dated 01.06.2013. Published on 02.06.2013.

The bidders are requested to note that in the above tender, it shall be read as "eligible tenderers" instead of "Manufacturers". The other terms and conditions remains the same.

Sd/- Director, Institute of Nephro-Urology, Bangalore



ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರ ಕಛೇರಿ, ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ,
ದಾಸರಹಳ್ಳಿ ವಲಯ, ಎಂ.ಇ.ಐ. ಬಡಾವಣೆ, ಬಾಗಲಗುಂಟೆ,
ಹೆಸರಘಟ್ಟ ಮುಖ್ಯರಸ್ತೆ, ಬೆಂಗಳೂರು - 560 073.

ಸಂಖ್ಯೆ : ಬಿಬಿಎಂಪಿ/ಕಾಲ/ದಾವಿ/ಪಿ.ಆರ್/09 ಮತ್ತು 11/2013-14 ದಿ : 03.06.2013

ಟೆಂಡರ್ ಪ್ರಕ್ರಿಯೆ ಮುಂದುವರಿಸುವ ಬಗ್ಗೆ ಪ್ರಕಟಣೆ

ಮೇಲ್ಕಂಡ ವಿಷಯಕ್ಕೆ ಸಂಬಂಧಿಸಿದಂತೆ, ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ, ದಾಸರಹಳ್ಳಿ ವಲಯರವರ ಕಛೇರಿಯಿಂದ ಹೊರಡಿಸಲಾದ ಇ-ಪ್ರೋಕ್ಯೂರ್‌ಮೆಂಟ್ ಟೆಂಡರ್ ಪ್ರಕಟಣೆ ಸಂಖ್ಯೆ : ಬಿಬಿಎಂಪಿ/ಕಾಲ/ದಾವಿ/ಟೆಂಡರ್ ಪ್ರಕಟಣೆ / 09 / 2012-13, ದಿನಾಂಕ : 16.03.2013 ರ ಹಾಗೂ ಸಂಖ್ಯೆ : ಬಿಬಿಎಂಪಿ / ಕಾಲ / ದಾವಿ / ಟೆಂಡರ್ ಪ್ರಕಟಣೆ / 11 / 2012-13, ದಿನಾಂಕ : 16.03.2013 ರ ಬಗ್ಗೆ ಗಮನ ಸೆಳೆಯುತ್ತಾ, ಸದರಿ ಪ್ರಕಟಣೆ ಟೆಂಡರ್ ಪ್ರಕ್ರಿಯೆಗಳನ್ನು ತಾಂತ್ರಿಕ ಕಾರಣಗಳಿಂದ ಈ ಕೆಳಗಿನಂತೆ ಮುಂದುವರಿಸಲಾಗಿರುತ್ತದೆ.

(1) ಟೆಂಡರ್ ದಾಖಲೆಗಳನ್ನು ಡೌನ್‌ಲೋಡ್ ಮಾಡುವ ದಿನಾಂಕ : 10.06.2013 ರ ನಂತರ (2) ಟೆಂಡರ್ ದಾಖಲೆಗಳನ್ನು ಸಲ್ಲಿಸುವ ದಿನಾಂಕ : 14.06.2013 ರ ಸಂಜೆ 4.00 ಗಂಟೆಯವರೆಗೆ (3) ಟೆಂಡರ್‌ಗಳನ್ನು ತೆರೆಯುವ ದಿನಾಂಕ : 18.06.2013 ರ ಬೆಳಿಗ್ಗೆ 11.30 ಗಂಟೆ (ಸಾಧ್ಯವಾದರೆ).

ಸಹಿ/- ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು,
ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ, ದಾಸರಹಳ್ಳಿ ವಲಯ.



ಕೇಂದ್ರೀಯ ವಿದ್ಯಾಲಯ ಸಂಘಟನೆ

ವಲಯ ಕಛೇರಿ

ಕೆ. ಕಾಮರಾಜ ರಸ್ತೆ, ಬೆಂಗಳೂರು - 560 042

ಆ
ಶ
ರ
ವ

ಕಾನೂನು 1-4-6-2013



ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ದಾಸರಹಳ್ಳಿ ವಲಯ,

ಎಂ.ಇ.ಐ.ಬಡಾವಣೆ, ಬಾಗಲಗುಂಟೆ, ಹೆಸರಘಟ್ಟ ಮುಖ್ಯರಸ್ತೆ, ಬೆಂಗಳೂರು -560073.

ನಂ.ಬಿಬಿಎಂಪಿ/ಕಾಲ/ದಾವಿ/ಪಿಆರ್/09 ಮತ್ತು 11/2013-14 ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರವರ ಕಛೇರಿ,


ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ, ಬೆಂಗಳೂರು.

ದಿನಾಂಕ: 03.06.2013.

ಟೆಂಡರ್ ಪ್ರಕ್ರಿಯೆ ಮುಂದೂಡಿರುವ ಬಗ್ಗೆ ಪ್ರಕಟಣೆ

ಮೇಲ್ಕಂಡ ವಿಷಯಕ್ಕೆ ಸಂಬಂಧಿಸಿದಂತೆ, ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ, ದಾಸರಹಳ್ಳಿ ವಲಯ ರವರ ಕಛೇರಿಯಿಂದ ಹೊರಡಿಸಲಾದ ಇ-ಪ್ರೋಕ್ಯೂರ್‌ಮೆಂಟ್ ಟೆಂಡರ್ ಪ್ರಕಟಣೆ ಸಂಖ್ಯೆ:ಬಿಬಿಎಂಪಿ/ಕಾಲ/ದಾವಿ/ಟೆಂಡರ್‌ಪ್ರಕಟಣೆ/09/2012-13 ದಿನಾಂಕ:16.03.2013ರ ಹಾಗೂ ಸಂಖ್ಯೆ:ಬಿಬಿಎಂಪಿ/ಕಾಲ/ದಾವಿ/ಟೆಂಡರ್‌ಪ್ರಕಟಣೆ/11/2012-13 ದಿನಾಂಕ:16.03.2013ರ ಬಗ್ಗೆ ಗಮನ ಸೆಳೆಯುತ್ತಾ, ಸದರಿ ಪ್ರಕಟಣೆ ಟೆಂಡರ್ ಪ್ರಕ್ರಿಯೆಗಳನ್ನು ತಾಂತ್ರಿಕ ಕಾರಣಗಳಿಂದ ಈ ಕೆಳಗಿನಂತೆ ಮುಂದೂಡಲಾಗಿರುತ್ತದೆ.


1	Down load of Tender Document	10.06.2013 on wards
2	Last date for submission of tender	14.06.2013 up to 4.00 PM
3	Opening of tenders	18.06.2013 at 11.30 AM (if Possible)


ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು,

ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ,
ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ, ದಾಸರಹಳ್ಳಿ ವಲಯ,
ಬೆಂಗಳೂರು.

ರವರಿಗೆ,

ಜಿಲ್ಲಾಧಿಕಾರಿಗಳು ಹಾಗೂ
ಜಿಲ್ಲಾ ಟೆಂಡರ್ ಬುಲೆಟಿನ್ ಅಧಿಕಾರಿಗಳು,
ಬೆಂಗಳೂರು ನಗರ ಜಿಲ್ಲೆ,



ಕಾಮಗಾರಿ ಪೂರ್ಣಗೊಳಿಸಿ
ಹೆಚ್ಚಿನ ಮಾಹಿತಿಯನ್ನು ಕಛೇರಿ



BRUHAT BANGALORE MAHANAGARA PALIKE DASARAHALLI ZONE

Office of the Executive Engineer,

Dasarahalli Division, Hesaraghatta main Road, Bangalore.73.

INVITATION FOR TENDERS (IFT) (Short Term Tender) (Through GOK e-Procurement Portal only)

No.BBMP/EE/DD/Ten/09/2012-13, Date:16.03.2013

- 1 The Executive Engineer (Dasarahalli) invites Item Rate tenders from eligible contractors for the works details in the table given below. The Contractors may submit tenders for any or all of the works given in the table in appropriate class registered in Bruhat Bangaluru Mahanagara Palike /CPWD /KPWD /Railways /MES / any State or Central Govt. organization.
- 2 Tender documents may be downloaded from Government of Karnataka e-Procurement website <https://eproc.karnataka.gov.in/eportal/index.seeen> under login for Contractors:
- 3 After login to Contractors, Please scroll down to the left side bottom to see List of Tenders, Please click there to find the details of NIT and download copy of the tender. The tender can be downloaded in the portal as per prescribed date and time published in the portal. Only Interested Contractors who wish to participate should remit on-line transaction fee for tender after registering in the portal. If you wish to participate The transaction fee is non-refundable
- 4 Tenders must be accompanied by earnest money deposit as well as Tender Processing Fee which should be paid online through e-Procurement portal using any of the following payment modes: Credit Card, Direct Debit, National Electronic Fund Transfer (NEFT), Over the Counter (OTC).
- 5 Tenders must be electronically submitted (on-line through internet) within the date and time published in e-procurement portal. Tenders will be opened at prescribed time and date in the e-procurement portal , in the presence of the Tenderers who wish to attend at the OFFICE OF THE EXECUTIVE ENGINEER, Dasarahalli Division, Hesaraghatta main Road, Bangalore.73
- 6 Other details can be seen in the tender documents.

TIME SHEDULE:

1	Date for Downloading the Tender Document/Tender Queries	From Date:23.03.2013
2	Last Date & Time for Receipt of Tenders	05.04.2013 up to 4.00 PM
3	Date of Opening of the Tender	08.04.2013 at 11.00 AM
4	Validity of Tender	Tender Validity 120 Days

Sl. No.	W. No	Name of Work	Est. Cost (Rs. In lakhs)	EMD Amount	Time limit for execution of work	Cost of tender form	Class for eligible contractor
1	12	Ward Maintainance of Ward using Tractor, Silt & labours in Ward no. 12, in SSD, (2nd Call)	18.00	45000.00	360 Days	As per eproc portal	Class II & Above
2	12	Construction of RCC Drain at Kammagondanahalli Stephens School, in Ward no. 12, in SSD, (2nd Call)	19.50	50000.00	120 Days	As per eproc portal	Class II & Above
3	12	Construction of RCC drain at Kalanagara in Kammagondanahalli, in Ward no. 12, in SSD, (2nd Call)	19.50	50000.00	120 Days	As per eproc portal	Class II & Above
4	12	Construction of RCC Drain at Babanna Layout 2nd cross near National Public School, in Ward no. 12, in SSD, (2nd Call)	19.50	50000.00	120 Days	As per eproc portal	Class II & Above
5	12	Providing Cement Concrete Roads at Kammagondanahalli Area in Ward no. 12, in SSD, (2nd Call)	19.50	50000.00	120 Days	As per eproc portal	Class II & Above
6	12	Improvements to Road & Drains at Kammagondanahalli Jarakabande kaval Slum Maramma Temple near Forest area, in Ward no. 12, in SSD, (2nd Call)	10.00	25000.00	120 Days	As per eproc portal	Class III & Above
7	13	Ward Maintenance of Ward Using Tractor, Silt & Labors in Ward No.13, in SSD, (2nd Call)	18.00	45000.00	360 Days	As per eproc portal	Class II & Above
8	13	Construction of RCC Drain 7th Cross Road at Prashanthnagara in Ward No.13, Shettyhalli Sub Division. (2nd Call)	19.50	50000.00	120 Days	As per eproc portal	Class II & Above
9	13	Construction of RCC Drain 3rd Cross at Santhoshnagara R/S, in Ward No.13, Shettyhalli Sub Division. (2nd Call)	19.50	50000.00	120 Days	As per eproc portal	Class II & Above
10	13	Construction of RCC Drain to 6th Cross road From SWD to St.Merris School R/S in Ward No.13, SSD, (2nd Call)	19.90	50000.00	120 Days	As per eproc portal	Class II & Above
11	13	Providing Cement concrete to Main roads of santhoshnagara in Ward No.13 (3rd Call)	9.80	25000.00	120 Days	As per eproc portal	Class III & Above
12	13	Providing Cement concrete to Cross rods at near Uchhange Temple in W No.13 (3rd Call)	9.98	25000.00	120 Days	As per eproc portal	Class III & Above
13	14	Improvements Roads & drains at Bhuvaneshwari nagar 12th cross & G.V. Narayana house road in ward No-14, (2nd Call)	16.50	41250.00	120 Days	As per eproc portal	Class II & Above
14	14	Improvements & Asphaltting to BTS Layout Main road From Ch 0.00 to 248.00mts in ward no.14 Bagalagunte. (2nd Call)	19.98	50000.00	120 Days	As per eproc portal	Class II & Above

5	14	Improvements & Asphaltting to BTS Layout Main road From Ch 248.00 to 496.00mts in ward no.14 Bagalagunte. (2nd Call)	19.98	50000.00	120 Days	As per eproc portal	Class II & Above
16	14	Improvements & Asphaltting to BTS Layout Main road From Ch 496.00 to 744.00mts in ward no.14 Bagalagunte. (2nd Call)	19.98	50000.00	120 Days	As per eproc portal	Class II & Above
17	14	Improvements & Asphaltting to BTS Layout Main road From Ch 744.00 to 992.00mts in ward no.14 Bagalagunte. (2nd Call)	19.98	50000.00	120 Days	As per eproc portal	Class II & Above
18	14	Improvements & Asphaltting to Roads from Sidedahalli Main road to B.T.S.Layout (11th Cross of Vishveshwara layout) in ward no.14, Bagalagunte. (2nd Call)	19.98	50000.00	120 Days	As per eproc portal	Class II & Above
19	15	Improvements to Roads & Drains in Dasarahalli Ward No-15 (2nd Call)	10.00	25000.00	120 Days	As per eproc portal	Class III & Above
20	15	Desalting Drains& Debris cleaning in Dasarahalli ward no.15 (2nd Call)	5.00	12500.00	120 Days	As per eproc portal	Class III & Above
21	15	Improvements of Roads & drains in Bhuvaneshwarinagara 6th main road in Dasarahalli ward no.15. (2nd Call)	19.90	50000.00	120 Days	As per eproc portal	Class II & Above
22	15	Improvements of drains at Bhuvaneshwari nagar 1st cross road in Dasarahalli ward no.15. (2nd Call)	19.95	50000.00	120 Days	As per eproc portal	Class II & Above
23	15	Construction of RCC drains at Bhuvaneshwari nagar 2nd cross road in Dasarahalli ward no.15. (2nd Call)	19.98	50000.00	120 Days	As per eproc portal	Class II & Above
24	15	Improvements of Roads & drains at Bhuvaneshwari nagar 3rd cross road in Dasarahalli ward no.15. (2nd Call)	19.95	50000.00	120 Days	As per eproc portal	Class II & Above
25	15	Construction of Roads & RCC drains at Bhuvaneshwari nagar 5th Cross Road in Dasarahalli ward no.15. (2nd Call)	19.98	50000.00	120 Days	As per eproc portal	Class II & Above
26	15	Improvements of Roads & drains at Maheshwarinagara & Kempegowda nagar 6th 'C' Cross L/S & R/S in Dasarahalli ward no.15. (2nd Call)	19.90	50000.00	120 Days	As per eproc portal	Class II & Above
27	15	Improvements of Roads & drains at Maheshwarinagara & Kempegowda nagar 3rd Main road in Dasarahalli w no.15, (2nd Call)	19.98	50000.00	120 Days	As per eproc portal	Class II & Above
28	15	Construction of Roads & RCC drains at Vijaya Building Road L/S in Dasarahalli ward no.15. (2nd Call)	19.99	50000.00	120 Days	As per eproc portal	Class II & Above
29	15	Improvements to Roads & Drains at Kalahastinagar Opp to Kaliyamma Temple 6th Cross road L/S in Dasarahalli ward no.15. (2nd Call)	19.95	50000.00	120 Days	As per eproc portal	Class II & Above
30	15	Improvements to Roads & Drains at Kalahastinagar Opp to Kaliyamma Temple 6th Cross road R/S in Dasarahalli ward no.15. (2nd Call)	19.90	50000.00	120 Days	As per eproc portal	Class II & Above

TERMS AND CONDITIONS


- 1 Conditional tenders will not be accepted
- 2 The contractor has to make own arrangements for procurement of all materials. There is no departmental supply of materials. Contractor should procure materials with BIS or other relevant standards & obtain necessary quality control certificates from authorized quality control authority.
- 3 **The contractor is not eligible for submission of application for tender form if he has not participated in tenders after purchase of the tender document continuously for three times.**
- 4 Sub-letting of work is prohibited
- 5 Further Any corrigendum/Modification will be notified in the Notice Board of the undersigned.
- 6 As per Govt order No. LD/300/LET/2006.Dated: 18.01.2007 and Addl, Commissioner (Finance) No. BBMP/CAO/PR/06/07-08 dated: 03.08.07 the Building Construction Laborers Welfare Cess (1% of Estimated cost) will be deducted from contractor bills.
- 7 Necessary taxes and other deductions will be made from contractor bills
- 8 The successful bidder will have to execute an agreement with BBMP within 7 days of receipt of intimation, failing which his tender is liable to be rejected.
- 9 The Bruhat Bangalore Mahanagara Palike reserves the right to accept/reject any or the entire tender's without assigning any reasons.
- 10 The tenderers should have to produce contractors registration book issued by the concerned authority for procurement of tender documents. Applicant should submit Proof of registration, latest Income Tax Clearance Certificate, obtained from the Concerned Department while submitting the request for application for the Tender Schedules, otherwise the application will be rejected.
- 11 The Work should be commenced with all earnestness within 7 days from the date of Work Order, failing which it would be presumed that he is not interested in the work and action will be taken to get the work executed through alternate agency at the risk and cost of the former Tender.
- 12 If the rate/amount quoted by the tenderer is less than the rate/amount of the Tender amount , such tenderer while submitting by the time of agreement shall remit the **difference amount in form of DD in favor of The Commissioner, Bruhat Bangalore Mahanagar palike along with separate EMD amount.** This difference amount will be returned after satisfactory completion of the work only. Failure to comply with the said conditions, the tender will be rejected.
- 13 As Per Standard Tender Document-KW1 The Successful Tenderer Shall Deliver to the Employer as **Security deposit in form of DD in favor of the Commissioner, BBMP A/C Executive Engineer (Dasarahalli Division)**
- 14 **The Bidder should Satisfy the Financial Capacity as per Standard Tender Document KW-1 Other wise Their Requisition is Rejected.**
- 15 Validity of Tender 120 days from the date of opening of the tender.
- 16 Certified xerox copy of the valid Registration Certificate issued by the Bruhat Bangalore Mahanagara Palike for the block period of 2010-2015 ~~should~~ be enclosed with the tender documents.

- 17 The contractors who own plants and machinery required for the work only need apply for chip carpeting and asphaltting works.
- 18 For Asphaltting works that is Bituminous macadam and asphaltting concrete those who own their hot mix plant and Mechanical paver only shall apply.
- 19 **The Tender Accepting Authority shall have the power to accept or reject any tender without assigning any reason thereof.**
- 20 The Income Tax, VAT, Royalty, CBF, and BWFF etc., Cess will be Deducted and certificate will be issued in favor of the Contractor from every running bill / final bills of the contractor.
- 21 The rates quoted in the schedule shall be inclusive of all taxes applicable.
- 22 The work shall be carried out as per the directions of the BBMP Engineer in-charge Of the Work.
- 23 The successful Tenderer shall execute an Agreement within 7 days from the date of receipt of the intimation from this Office, failing which the Tender will deem to be get cancelled.
- 24 The Bidder should produce all the original documents for verification whenever necessary.
- 25 Any other details regarding the works & other information can be obtained from the above office during office hours.

Sd/-
Executive Engineer
Dasarahalli Division
BBMP, Bangalore.

Copy to:

- 1 Worshipful Mayor for kind information.
- 2 The Commissioner for kind information
- 3 The Special Commissioner (Project) / (Finance) for kind information
- 4 The Engineer-in-Chief for kind information
- 5 ವಾರ್ಡ್ ಮಟ್ಟದ ಸಾರ್ವಜನಿಕ ಕಾಮಗಾರಿ ಸ್ಥಾಯಿ ಸಮಿತಿಯ ಗಮನಕ್ಕೆ ತರಲಾಗಿದೆ.
- 6 The Joint Commissioner (Dasarahalli) for kind information
- 7 The Chief Engineer (Dasarahalli) / Superintending Engineer (Dasarahalli) for kind information.
- 8 The Deputy Commissioner, Bangalore Urban District, Tender Bulletin Officer for kind information and request to publish in the Tender Bulletin
- 9 CAO/ Chief Auditor for kind information
- 10 I.T Advisor with a request to publish in the BBMP website.
- 11 Public Relation Officer, BBMP with a request to take need full action to publish the same in any two leading daily news papers (in Kannada and English),
- 12 Notice Board/Office Copy.


Executive Engineer
Dasarahalli Division,
BBMP, Bangalore.

16/3/13



ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ, ದಾಸರಹಳ್ಳಿ ವಲಯ
ಎಂ.ಇ.ಐ.ಬಡಾವಣೆ, ಬಾಗಲಗುಂಟೆ, ಹೆಸರಘಟ್ಟ ಮುಖ್ಯರಸ್ತೆ, ಬೆಂಗಳೂರು -560073

ಸಂಖ್ಯೆ:ಬೃ.ಬೆ.ಮ.ಪಾ/ಕಾ.ಅ/ದಾ.ವಿ/ಟೆಂ.ಪ್ರ/09/2012-13

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರವರ ಕಛೇರಿ,
ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ,
ದಿನಾಂಕ:16.03.2013

ಗೆ,

ಜಿಲ್ಲಾಧಿಕಾರಿಗಳು ಹಾಗೂ
ಜಿಲ್ಲಾ ಟೆಂಡರ್ ಬುಲೆಟಿನ್ ಅಧಿಕಾರಿಗಳು,
ಬೆಂಗಳೂರು ಜಿಲ್ಲೆ,
ಬೆಂಗಳೂರು.

ಮಾನ್ಯರ,

ವಿಷಯ:- ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ ರವರ ಕಛೇರಿಯ
ಇ-ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್ ಟೆಂಡರ್ ಪ್ರಕಟಣೆಯನ್ನು ವೆಬ್‌ಸೈಟ್‌ನಲ್ಲಿ
ಪ್ರಚುರ ಪಡಿಸುವ ಬಗ್ಗೆ.


ಉಲ್ಲೇಖ:- ಈ ಕಛೇರಿಯ ಇ-ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್ ಟೆಂಡರ್ ಪ್ರಕಟಣೆ
ಸಂಖ್ಯೆ:ಬಿಬಿಎಂಪಿ/ಕಾ.ಪಾ.ಅ/ದಾ.ವಿ/ಟೆಂ.ಪ್ರ/09/2012-13, ದಿ:16.03.2013

ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ, ದಾಸರಹಳ್ಳಿ ವಲಯದ ದಾಸರಹಳ್ಳಿ ವಿಭಾಗದ
ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು (ಕಾಮಗಾರಿ) ಇವರ ಕಛೇರಿಯಿಂದ ಹೊರಡಿಸಲಾದ ಉಲ್ಲೇಖದ
ಇ-ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್ ಟೆಂಡರ್ ಪ್ರಕಟಣೆಯನ್ನು ಇದರೊಂದಿಗೆ ಲಗತ್ತಿಸುತ್ತಾ,
ಸದರಿ ಟೆಂಡರ್ ಪ್ರಕಟಣೆಯನ್ನು ಚಾಲ್ತಿಯಲ್ಲಿರುವ ನಿಯಮಾನುಸಾರ ಜಿಲ್ಲಾ ಟೆಂಡರ್ ಬುಲೆಟಿನ್‌ನಲ್ಲಿ
ಪ್ರಚುರ ಪಡಿಸಲು ಕೋರಿದೆ.

ತಮ್ಮ ವಿಶ್ವಾಸಿ,

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು,

ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ,
ಬೆಂಗಳೂರು.



16/3



ಪ್ರಾಣ
ಭಯವಿರುವ
ಸ್ವಾಮೀಜಿಗಳಿಗೆ
ರಕ್ಷಣೆ ಕೊಡಿ

ಬೆಂಗಳೂರು: ಪ್ರಾಣಭಯವಿರುವ ಸ್ಥಾನಾಜಿಗಳಿಗೆ ಸೂಕ್ತ ರಕ್ಷಣೆ ನೀಡಲು ಎಂಥ ಸರ್ಕಾರ? ಜೈಕೋರ್ಗ್ ಆದರೊಬ್ಬ.

ಭದ್ರತಾ ತತ್ವವೇನು ಮರೆಯದ ಮಾರ್ಗದ ಸ್ಥಾನಾಜಿ ಸಾಮ್ರಾಜ್ಯ ಯುಗವ್ವಾರಂದು ಸಂಗ್ರಹಣಾಡ ಕೇಬಿಯನ್ ಕಾನ್‌ಗ್ರೆಸ್ ಆರ್ಟ್ ವಿಹಾರಣೆ ನಡೆದ ಸ್ಥಾನಮಾರ್ಗ. ಎ.ಎಲ್. ಮಂಜುನಾಥ ಹಾಗೂ ಸ್ವಾಮ್ಯಯುಗ ಕೇಂದ್ರ ಆರ್ಟ್‌ವಿಧಾನಿಗೂ ಬೇರೆ, ಪ್ರಾಣ ಭಯವಿರುವ ಸ್ಥಾನಾಜಿಗಳಿಗೆ ಸೂಕ್ತ ರಕ್ಷಣೆ ನೀಡಿ,

ಅಪಹರಣವಾಗಿದ್ದರೆ ಎನ್ನಲಾದ ಸ್ವಾಮೀಜಿಯನ್ನು ಬಿಡು ಹಬ್ಬ ಕೊಡಲು ಮುಂದೆ ಹಾಜರಾಗಿರುವುದರಿಂದ ಈಗ ಅಡೇರಿತಿದೆ. ಪ್ರಕಾರ: ಅಡ್ಡತೆ ಪಡ್ವಾಳತೆ ವೈಕುಂಠನಿಂದ ಬೀದರಗಿ ಬಳಿ ಗ್ರಾಮದಲ್ಲಿರುವ ತೆಕ್ಕೋನಿಂದ ಮೇಲೆ ಕಾಳಗಲಗಲ ಹೋದಿದೆ. ಈ ಮಾರ್ಚ್ 7.5 ಎಕರೆ ಪ್ರದೇಶದಿಂದ, ಮುಖ್ಯ ನೇರದ ಕೆಲವು ಅಂತರಗಾ ಪರಲೋಕದಿಂದ ಎಂಬಾತ ಅಲ್ಲಿನ ಸ್ವಾಮೀಜಿಗಳಾದ ಅಶೋಕ ಸ್ವಾಮಿ, ಬಂಗಲೋಕ ಸ್ವಾಮಿ ಹಾಗೂ ದೇವಗಾ ಸ್ವಾಮಿ

ಎಂಬ ಹೆಸರಿನಲ್ಲಿ ಹೈನೋರ್ವರ್ಗ. ಟೆರಿಂಗ್ನ ಕೆಲಸವಿದ್ದ
ಮಲದ ಸ್ಥಳೀಕರಣ ಮಾಡುವ ಸ್ಥಾನವೇ ಸಾಮಾನ್ಯವಾಗಿರುವ
ಹುಡುಕಿನಲ್ಲಿ ಎಂದೂ ಬಿರುಗಿನ ಸಾರಾಂಶವಾಗಿತ್ತು. ಇದನ್ನು
ಹೆಸರುಗಳ ಕಾರಣ ಅದರ ಮುಖಾಂತಿ ಸ್ವಲ್ಪಕಾಲ ಹೈನೋರ್ವರ್
ಸ್ಥಾನೀಕರಣವನ್ನು ಪಡೆ ಮಾಡುವ ಅರಣ್ಯವಿತ್ತು. ಇತ್ತ ಮಾದರ
ಸ್ಥಾನ ಸಾಮಾನ್ಯವಾಗಿರುವ ಟೆರಿಂಗ್ನ ಕೆಲಸವಿದ್ದ ಅರಣ್ಯ
ಸ್ಥಾನ ಅದರ ಮುದ್ದು ಹಾಕಿದಂತೆ ಒಳ ಅರಣ್ಯವಿತ್ತು.

ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ಕರ್ನಾಟಕ ರಾಜ್ಯ ಸರ್ಕಾರದ ಸಚಿವರು, ಬೆಂಗಳೂರು-560 073

ಸಂಖ್ಯೆ :ಬಿ.ಎಂ.ಒ/ಇ/ ದಾಖ/ಬಿ/ 06/ 2012-13

2. రశ్మి చుట్టూ బరండి సుధారణ

[illegible]

1	ವಾರ್ಡ್ ನಂ.12 ಕೆಟ್ಟುಳ್ಳ ಉಪ ವಿಭಾಗದಲ್ಲಿ ಟ್ರಾಕ್ಟರ್,ಆಲ್ಫ ಮತ್ತು ಹೊರಿ ಕಾರ್ಮಿಕರನ್ನು ಉಪಯೋಗಿಸಿ ವಾರ್ಡ್ ನಿರ್ವಹಣೆ	18.00	45000.00	52	ವಾರ್ಡ್ ನಂ.15 ದಾಸರಹಳ್ಳಿಯಲ್ಲಿ ಕಾಳಮ್ಮ ನಗರ ಎದುರಿನಿಂದ ಕಾಲುವೆಯು ದೇವಸ್ಥಾನ 6ನೇ ಅಡ್ಡ ರಸ್ತೆಯ ಎಡ ಬದಿಯಲ್ಲಿ ರಸ್ತೆ ಮತ್ತು ಚರಂಡಿ ಸುಧಾರಣೆ	19.95	50000.00
2	ವಾರ್ಡ್ ನಂ.12 ಕೆಟ್ಟುಳ್ಳ ಉಪ ವಿಭಾಗದಲ್ಲಿ ಚಕ್ರವರ್ತಿ ಗಣಿಯ ಬಳಗ, ಅಕ್ಕಿಗರೆ, ಅಣವಣವೆ ನಗರದಲ್ಲಿ ಸಾಕುವಳಲ ಒಡಗಿಸುವುದು	19.50	50000.00	53	ವಾರ್ಡ್ ನಂ.15 ದಾಸರಹಳ್ಳಿಯಲ್ಲಿ ಕಾಳಮ್ಮ ನಗರ ಎದುರಿನಿಂದ ಕಾಲುವೆಯು ದೇವಸ್ಥಾನ 6ನೇ ಅಡ್ಡ ರಸ್ತೆಯ ಬಲ ಬದಿಯಲ್ಲಿ ರಸ್ತೆ ಮತ್ತು ಚರಂಡಿ ಸುಧಾರಣೆ	19.90	50000.00
3	ವಾರ್ಡ್ ನಂ.12 ಕೆಟ್ಟುಳ್ಳ ಉಪ ವಿಭಾಗದಲ್ಲಿ ಯುಜಿಡಿಎಸ್ ವಾರ್ಡ್ ನಿರ್ವಹಣೆ	16.00	40000.00	54	ವಾರ್ಡ್ ನಂ.14 ಬಾಗಲಗುಂಟ ಬಹವಾ ರೇಲಿಂಗ್ ಮುಖ್ಯ ರಸ್ತೆಯಲ್ಲಿ, ಟೈ 0.0000ಂದ 248.00ಮೀಟರ್ ವರೆಗೆ ಕಾಲುವೆಗಳನ್ನು ಮತ್ತು ಸುಧಾರಣೆ	19.98	50000.00
4	ವಾರ್ಡ್ ನಂ.12 ಕೆಟ್ಟುಳ್ಳ ಉಪ ವಿಭಾಗದಲ್ಲಿ ಕೆಟ್ಟುಗೋಡೆಹಳ್ಳಿ ಸ್ಥಳೀಯ ಕಾಲುವೆಯಲ್ಲಿ ಆರಂಭ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.50	50000.00	55	ವಾರ್ಡ್ ನಂ.14 ಬಾಗಲಗುಂಟ ಬಹವಾ ರೇಲಿಂಗ್ ಮುಖ್ಯ ರಸ್ತೆಯಲ್ಲಿ, ಟೈ 248.0000ಂದ 496.00ಮೀಟರ್ ವರೆಗೆ ಕಾಲುವೆಗಳನ್ನು ಮತ್ತು ಸುಧಾರಣೆ	19.98	50000.00
5	ವಾರ್ಡ್ ನಂ.12 ಕೆಟ್ಟುಳ್ಳ ಉಪ ವಿಭಾಗದಲ್ಲಿ ಕೆಟ್ಟುಗೋಡೆಹಳ್ಳಿ ಕಲಾಸರದಲ್ಲಿ ಆರಂಭ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.50	50000.00	56	ವಾರ್ಡ್ ನಂ.14 ಬಾಗಲಗುಂಟ ಬಹವಾ ರೇಲಿಂಗ್ ಮುಖ್ಯ ರಸ್ತೆಯಲ್ಲಿ, ಟೈ 496.0000ಂದ 744.00ಮೀಟರ್ ವರೆಗೆ ಕಾಲುವೆಗಳನ್ನು ಮತ್ತು ಸುಧಾರಣೆ	19.98	50000.00
6	ವಾರ್ಡ್ ನಂ.12 ಕೆಟ್ಟುಳ್ಳ ಉಪ ವಿಭಾಗದಲ್ಲಿ ಕೆಟ್ಟುಗೋಡೆಹಳ್ಳಿ ಬಾಲಾಕಿ ರೇಲಿಂಗ್ ಆರಂಭ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.50	50000.00	57	ವಾರ್ಡ್ ನಂ.14 ಬಾಗಲಗುಂಟ ಬಹವಾ ರೇಲಿಂಗ್ ಮುಖ್ಯ ರಸ್ತೆಯಲ್ಲಿ, ಟೈ 744.0000ಂದ 992.00ಮೀಟರ್ ವರೆಗೆ ಕಾಲುವೆಗಳನ್ನು ಮತ್ತು ಸುಧಾರಣೆ	19.98	50000.00
7	ವಾರ್ಡ್ ನಂ.12 ಕೆಟ್ಟುಳ್ಳ ಉಪ ವಿಭಾಗದಲ್ಲಿ ಬಾಬ್ಲಾ ರೇಲಿಂಗ್ 7ನೇ ಅಡ್ಡ ರಸ್ತೆ ಪ್ರಾಚೀನರ ಹಳ್ಳಿ ಸ್ಥಳೀಯ ಸಮೀಪ ಆರಂಭ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.50	50000.00	58	ವಾರ್ಡ್ ನಂ.14 ಬಾಗಲಗುಂಟ ಬಹವಾ ರೇಲಿಂಗ್ ಮುಖ್ಯ ರಸ್ತೆಯಿಂದ ಬಹವಾ ರೇಲಿಂಗ್ ವರೆಗೆ (ಪಶ್ಚಿಮ ರೇಲಿಂಗ್ 11ನೇ ಅಡ್ಡ ರಸ್ತೆ) ಕಾಲುವೆಗಳನ್ನು ಮತ್ತು ಸುಧಾರಣೆ	19.98	50000.00
8	ವಾರ್ಡ್ ನಂ.12 ಕೆಟ್ಟುಳ್ಳ ಉಪ ವಿಭಾಗದಲ್ಲಿ ಮೇಕರಹಳ್ಳಿ ಸರ್ಕಾರಿ ಕಾಲ ಕುಂಬದಿ ಆರಂಭ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.50	50000.00	59	ವಾರ್ಡ್ ನಂ.13 ಸಂಕೋಟದಲ್ಲಿ ಮುಖ್ಯ ರಸ್ತೆಗೆ ಸಮೀಪ ಕಾಂತ್ಲರ್ ಒಡಗಿಸುವುದು (2ನೇ ಕಡೆ)	9.80	25000.00
9	ವಾರ್ಡ್ ನಂ.12 ಕೆಟ್ಟುಳ್ಳ ಉಪ ವಿಭಾಗದಲ್ಲಿ ಕೆಟ್ಟುಗೋಡೆಹಳ್ಳಿ ಪ್ರದೇಶದಲ್ಲಿ ಸಮೀಪ ಕಾಂತ್ಲರ್ ರಸ್ತೆ ಒಡಗಿಸುವುದು	19.50	50000.00	60	ವಾರ್ಡ್ ನಂ.13 ಸಂಕೋಟದಲ್ಲಿ ಕಾಲ ಕುಂಬದಿಯ ಅಡ್ಡ ರಸ್ತೆಗೆ ಸಮೀಪ ಕಾಂತ್ಲರ್ ಒಡಗಿಸುವುದು (2ನೇ ಕಡೆ)	9.90	25000.00
10	ವಾರ್ಡ್ ನಂ.12 ಕೆಟ್ಟುಳ್ಳ ಉಪ ವಿಭಾಗದಲ್ಲಿ ಹಳೇ ಪಾಲ್ ಕಾಂತ್ಲರ್ ಸಮೀಪ ಅಕ್ಕಿಗರೆಯಲ್ಲಿ ಚರಂಡಿ ಮತ್ತು ರಸ್ತೆ ಸುಧಾರಣೆ	19.50	50000.00	61	ವಾರ್ಡ್ ನಂ.13 ಉಕ್ಕಿಗರೆ ದೇವಸ್ಥಾನದ ಸಮೀಪದ ಅಡ್ಡ ರಸ್ತೆಗೆ ಸಮೀಪ ಕಾಂತ್ಲರ್ ಒಡಗಿಸುವುದು (2ನೇ ಕಡೆ)	9.98	25000.00
11	ವಾರ್ಡ್ ನಂ.12 ಕೆಟ್ಟುಳ್ಳ ಉಪ ವಿಭಾಗದಲ್ಲಿ ಗಣೇಶ ದೇವಸ್ಥಾನ, ಅಕ್ಕಿಗರೆಯಲ್ಲಿ ಚರಂಡಿ ಮತ್ತು ರಸ್ತೆ ಸುಧಾರಣೆ	10.00	25000.00	62	ವಾರ್ಡ್ ನಂ.13 ಕೆಟ್ಟುಳ್ಳ ಉಪ ವಿಭಾಗದಲ್ಲಿ ಬಹವಾ ಇನ್ದ್ರ ಮಿನಿ ಕಾಲೋನಿಯು 3ನೇ ಮುಖ್ಯ ರಸ್ತೆಯಿಂದ ಭೈರಲಾ ರಸ್ತೆವರೆಗೆ ಆರಂಭ ಚರಂಡಿ ನಿರ್ಮಾಣ (2ನೇ ಕಡೆ)	20.00	50000.00
12	ವಾರ್ಡ್ ನಂ.12 ಕೆಟ್ಟುಳ್ಳ ಉಪ ವಿಭಾಗದಲ್ಲಿ ಕೆಟ್ಟುಳ್ಳ ಬಹವಾ ಕಾಲೋನಿಯಲ್ಲಿ ರೈಲ್ವೆ ಗೇಟ್ ಸಮೀಪ ಆರಂಭ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.50	50000.00	63	ವಾರ್ಡ್ ನಂ.70 ರಾಮಯ್ಯ ಬಡಾವಣೆ ಮುಖ್ಯ ರಸ್ತೆಯು ದೇವೇಶ್ವರ ಅಸ್ತತ್ವ ಹುಂಬದಿ ಸ್ಥಳ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.90	50000.00
13	ವಾರ್ಡ್ ನಂ.12 ಕೆಟ್ಟುಳ್ಳ ಉಪ ವಿಭಾಗದಲ್ಲಿ ಅರಗು ಪ್ರದೇಶ ಸಮೀಪ ಕೆಟ್ಟುಗೋಡೆಹಳ್ಳಿ ಬಳಿಕುಂಬ ಕಾಲೋನಿಯಲ್ಲಿ ಮೇಕರಹಳ್ಳಿ ದೇವಸ್ಥಾನದಲ್ಲಿ ಚರಂಡಿ ಮತ್ತು ರಸ್ತೆ ಸುಧಾರಣೆ	10.00	25000.00	64	ವಾರ್ಡ್ ನಂ.70 ಹೆಗ್ಗನಹಳ್ಳಿ ಮುಖ್ಯರಸ್ತೆ 1ನೇ ಅಡ್ಡ ರಸ್ತೆಯಲ್ಲಿ ಸ್ಥಳ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.95	50000.00
14	ವಾರ್ಡ್ ನಂ.12 ಕೆಟ್ಟುಳ್ಳ ಉಪ ವಿಭಾಗದಲ್ಲಿ ಉಕ್ಕಿಗರೆಯಲ್ಲಿ ಕಾಲೋನಿಯಲ್ಲಿ ಚರಂಡಿ ಮತ್ತು ರಸ್ತೆ ಸುಧಾರಣೆ	5.50	12750.00	65	ವಾರ್ಡ್ ನಂ.70 ರಾಣೀಬಾಲಕನಗಿರಿ 10ನೇ ಅಡ್ಡ ರಸ್ತೆ ಬಲ ಬದಿ (ಬೆಡ್ ರಸ್ತೆ) ಸ್ಥಳ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.50	50000.00
15	ವಾರ್ಡ್ ನಂ.12 ಕೆಟ್ಟುಳ್ಳ ಉಪ ವಿಭಾಗದಲ್ಲಿ ಟ್ರಾಕ್ಟರ್,ಆಲ್ಫ ಮತ್ತು ಹೊರಿ ಕಾರ್ಮಿಕರನ್ನು ಉಪಯೋಗಿಸಿ ವಾರ್ಡ್ ನಿರ್ವಹಣೆ	18.00	45000.00	66	ವಾರ್ಡ್ ನಂ.70 ಅನ್ನಪೂರ್ಣಾ ನಗರ 4ನೇ ಮುಖ್ಯ ರಸ್ತೆಯಲ್ಲಿ ಸ್ಥಳ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.50	50000.00
16	ವಾರ್ಡ್ ನಂ.13 ಕೆಟ್ಟುಳ್ಳ ಉಪ ವಿಭಾಗದಲ್ಲಿ ಮೊಲ ಹಳ್ಳಿ ಕಾಲೋನಿಯಲ್ಲಿ ಆರಂಭ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.90	50000.00	67	ವಾರ್ಡ್ ನಂ.70 ಕ್ರೀಗೋಡೆ ನಗರ 1ನೇ ಅಡ್ಡ ರಸ್ತೆ ಎಡ ಬದಿ (ಹೆಗ್ಗನಹಳ್ಳಿ ಮುಖ್ಯರಸ್ತೆ 10ನೇ ಅಡ್ಡ ರಸ್ತೆವರೆಗೆ) ಸ್ಥಳ ಚರಂಡಿ ನಿರ್ಮಾಣ	18.90	47250.00
17	ವಾರ್ಡ್ ನಂ.13 ಕೆಟ್ಟುಳ್ಳ ಉಪ ವಿಭಾಗದಲ್ಲಿ ಹಳ್ಳಿ ಕಾಲೋನಿಯಲ್ಲಿ ಬೇಕೇಶ್ವರ ರಸ್ತೆ ಎಡ ಬದಿ ಆರಂಭ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.90	50000.00	68	ವಾರ್ಡ್ ನಂ.70 ರಾಣೀಬಾಲಕನಗಿರಿ ಮುಖ್ಯ ರಸ್ತೆ ಬಲ ಬದಿಯಿಂದ 3ನೇ ಅಡ್ಡ ರಸ್ತೆವರೆಗೆ ಸ್ಥಳ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.50	50000.00
18	ವಾರ್ಡ್ ನಂ.13 ಕೆಟ್ಟುಳ್ಳ ಉಪ ವಿಭಾಗದಲ್ಲಿ ಹಳ್ಳಿ ಕಾಲೋನಿಯಲ್ಲಿ ಬೇಕೇಶ್ವರ ರಸ್ತೆ ಬಲ ಬದಿ ಆರಂಭ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.90	50000.00	69	ವಾರ್ಡ್ ನಂ.70 ಹೆಗ್ಗನಹಳ್ಳಿ ಮುಖ್ಯರಸ್ತೆ 5ನೇ ಅಡ್ಡ ರಸ್ತೆಯಲ್ಲಿ ಸ್ಥಳ ಚರಂಡಿ ನಿರ್ಮಾಣ	5.00	12500.00
19	ವಾರ್ಡ್ ನಂ.13 ಕೆಟ್ಟುಳ್ಳ ಉಪ ವಿಭಾಗದಲ್ಲಿ ಹಳ್ಳಿ ಕಾಲೋನಿಯಲ್ಲಿ ಬೇಕೇಶ್ವರ ರಸ್ತೆ ಬಲ ಬದಿ ಆರಂಭ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.90	50000.00	70	ವಾರ್ಡ್ ನಂ.70 ಕಾಲೋನಿಯ ಸಂಪೂರ್ಣ ರಸ್ತೆಯಲ್ಲಿ ದೇವಸ್ಥಾನದ ಸಮೀಪ ಸ್ಥಳ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.50	50000.00
20	ವಾರ್ಡ್ ನಂ.13 ಕೆಟ್ಟುಳ್ಳ ಉಪ ವಿಭಾಗದಲ್ಲಿ ಹಳ್ಳಿ ಕಾಲೋನಿಯಲ್ಲಿ ಬೇಕೇಶ್ವರ ರಸ್ತೆ ಬಲ ಬದಿ ಆರಂಭ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.90	50000.00	71	ವಾರ್ಡ್ ನಂ.70 ರಾಣೀಬಾಲಕನಗಿರಿ 10ನೇ ಅಡ್ಡ ರಸ್ತೆ ಬಲ ಬದಿಯಲ್ಲಿ ಸ್ಥಳ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.50	50000.00
21	ವಾರ್ಡ್ ನಂ.13 ಕೆಟ್ಟುಳ್ಳ ಉಪ ವಿಭಾಗದಲ್ಲಿ ಸಂಕೋಟ ನಗರ 3ನೇ ಅಡ್ಡ ರಸ್ತೆ ಎಡ ಬದಿಯಲ್ಲಿ ಆರಂಭ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.80	50000.00	72	ವಾರ್ಡ್ ನಂ.70 ರಾಣೀಬಾಲಕನಗಿರಿ ಕಾಂಬ ಗಂಗುಮ್ಮ ಮನೆ ಸಮೀಪ ರಾಣಿ ಭಾರತಿ ರಸ್ತೆ ಹುಂಬದಿ ಸ್ಥಳ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.95	50000.00
22	ವಾರ್ಡ್ ನಂ.13 ಕೆಟ್ಟುಳ್ಳ ಉಪ ವಿಭಾಗದಲ್ಲಿ ಸಂಕೋಟ ನಗರ 3ನೇ ಅಡ್ಡ ರಸ್ತೆ ಬಲ ಬದಿಯಲ್ಲಿ ಆರಂಭ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.50	50000.00	73	ವಾರ್ಡ್ ನಂ.70 ಕಾಂಬ ನಗರ 1ನೇ ಮುಖ್ಯ ರಸ್ತೆಯಲ್ಲಿ ಸ್ಥಳ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.90	50000.00
23	ವಾರ್ಡ್ ನಂ.13 ಕೆಟ್ಟುಳ್ಳ ಉಪ ವಿಭಾಗದಲ್ಲಿ ಕಲ್ಯಾಣ ನಗರ 3ನೇ ಅಡ್ಡ ರಸ್ತೆ ಬಲ ಬದಿಯಲ್ಲಿ ಆರಂಭ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.90	50000.00	74	ವಾರ್ಡ್ ನಂ.70 ಕ್ರೀಗೋಡೆ ನಗರ 7ನೇ ಅಡ್ಡ ರಸ್ತೆ ಎಡ ಬದಿ ಆರಂಭ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.90	50000.00
24	ವಾರ್ಡ್ ನಂ.13 ಕೆಟ್ಟುಳ್ಳ ಉಪ ವಿಭಾಗದಲ್ಲಿ ಎನ್ ಕಲ್ಯಾಣಿಯಿಂದ ಸೇಂಟ್ ಮೇರೀಸ್ ಕಾಲ 6ನೇ ಅಡ್ಡ ರಸ್ತೆ ಎಡ ಬದಿಯಲ್ಲಿ ಆರಂಭ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.80	50000.00	75	ವಾರ್ಡ್ ನಂ.70 ಸ್ವಾಮಿ ದೀಪಕಾನಂದ ರಸ್ತೆ 3ನೇ ಅಡ್ಡ ರಸ್ತೆ ಬಲ ಬದಿಯಲ್ಲಿ ಸ್ಥಳ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.60	50000.00
25	ವಾರ್ಡ್ ನಂ.13 ಕೆಟ್ಟುಳ್ಳ ಉಪ ವಿಭಾಗದಲ್ಲಿ ಎನ್ ಕಲ್ಯಾಣಿಯಿಂದ ಸೇಂಟ್ ಮೇರೀಸ್ ಕಾಲ 6ನೇ ಅಡ್ಡ ರಸ್ತೆ ಬಲ ಬದಿಯಲ್ಲಿ ಆರಂಭ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.90	50000.00	76	ವಾರ್ಡ್ ನಂ.70 ಬಸವಪ್ಪ ಕೆಟ್ಟು ಮಗ್ಗುಲಮ್ಮ ದೇವಸ್ಥಾನದಿಂದ ಅಂಬಲಾ ಹೆಚ್.ಆರ್.ವರೆಗೆ ಚರಂಡಿ ಸುಧಾರಣೆ	19.40	50000.00
26	ವಾರ್ಡ್ ನಂ.13 ಕೆಟ್ಟುಳ್ಳ ಉಪ ವಿಭಾಗದಲ್ಲಿ 5ನೇ ಅಡ್ಡ ರಸ್ತೆ, 1ನೇ ಮುಖ್ಯ ರಸ್ತೆಯಿಂದ 3ನೇ ಮುಖ್ಯ ರಸ್ತೆವರೆಗೆ ಆರಂಭ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.00	50000.00	77	ವಾರ್ಡ್ ನಂ.70ಗೋಡಿನ ನಗರ ಮುಖ್ಯ ರಸ್ತೆಯು ಮುಖ್ಯ 3ನೇ ಅಡ್ಡ ರಸ್ತೆ ಸಮೀಪ ಆರಂಭ ಚರಂಡಿ ನಿರ್ಮಾಣ	8.00	20000.00
27	ವಾರ್ಡ್ ನಂ.13 ಕೆಟ್ಟುಳ್ಳ ಉಪ ವಿಭಾಗದಲ್ಲಿ ರವೀಂದ್ರ ನಗರ 5ನೇ, 6ನೇ ಮತ್ತು 7ನೇ ಅಡ್ಡ ರಸ್ತೆ, 1ನೇ ಮುಖ್ಯ ರಸ್ತೆಯಲ್ಲಿ ಆರಂಭ ಚರಂಡಿ ನಿರ್ಮಾಣ	15.00	37500.00	78	ವಾರ್ಡ್ ನಂ.70 ರಾಣೀಬಾಲಕನಗಿರಿ ಮುಖ್ಯ ಮತ್ತು ಅಡ್ಡ ರಸ್ತೆಗಳಲ್ಲಿ 12 ತೆರಿಗೆ ಅಂದರೆ ಚರಂಡಿ ಅಳವಡಿಸುವುದು	12.00	30000.00
28	ವಾರ್ಡ್ ನಂ.13 ಕೆಟ್ಟುಳ್ಳ ಉಪ ವಿಭಾಗದಲ್ಲಿ ಮುಖ್ಯರಸ್ತೆಯ ಕಾಲೋನಿ ಸರ್ಕಾರಿ ಕಾಲೇಜು ಹುಂಬದಿ ಕೆವೆಂಟ್ ಸ್ಕ್ವೇರ್ ಮತ್ತು ಆರಂಭ ಚರಂಡಿ ನಿರ್ಮಾಣ	15.00	37500.00	79	ವಾರ್ಡ್ ನಂ.71 ಸಂಕೋಟ ನಗರ 2ನೇ ಹಂತದ ಒಂಪು ದೇವಸ್ಥಾನದಲ್ಲಿ ಆರಂಭ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.95	50000.00
29	ವಾರ್ಡ್ ನಂ.14 ಬಾಗಲಗುಂಟ 7ನೇ ಅಡ್ಡ ರಸ್ತೆ ಮತ್ತು ಮುಖ್ಯ ರಸ್ತೆ ಮತ್ತು ಚರಂಡಿ ಸುಧಾರಣೆ	16.50	41250.00	80	ವಾರ್ಡ್ ನಂ.71 ಸಂಕೋಟ ನಗರ 3ನೇ ಹಂತದ ಒಂಪು ದೇವಸ್ಥಾನದಲ್ಲಿ ಆರಂಭ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.90	50000.00
30	ವಾರ್ಡ್ ನಂ.14 ಭುವನೇಶ್ವರ ನಗರ 12ನೇ ಅಡ್ಡ ರಸ್ತೆ ಮತ್ತು ಕೆ.ಎಂ. ಸಾಂಠ್ಯಾನ್ ಮನೆ ರಸ್ತೆಯಲ್ಲಿ ರಸ್ತೆ ಮತ್ತು ಚರಂಡಿ ಸುಧಾರಣೆ	16.50	41250.00	81	ವಾರ್ಡ್ ನಂ.71 ಸಂಕೋಟ ನಗರ 3ನೇ ಹಂತದ ಹೊಸ ಕಾರ್ಮಿಕರ ಕಾಲ ಎದುರು 1ನೇ ಮುಖ್ಯ ರಸ್ತೆಯಲ್ಲಿ ಚರಂಡಿ ಮತ್ತು ಕಾಲೇಜು ಮಾರ್ಗ ಸುಧಾರಣೆ	19.95	50000.00
31	ವಾರ್ಡ್ ನಂ.14 ಭುವನೇಶ್ವರ ನಗರ ಅಡ್ಡ ರಸ್ತೆಗಳಲ್ಲಿ ಚರಂಡಿ ಸುಧಾರಣೆ	14.00	35000.00	82	ವಾರ್ಡ್ ನಂ.71 ಸಂಕೋಟ ನಗರ ಬಹಾವಣೆ 1ನೇ ಹಂತದ ಅಣವಣವೆಯಿಂದ ದೇವಸ್ಥಾನದ ಹುಂಬದಿ ಅಡ್ಡ ರಸ್ತೆಯಲ್ಲಿ ರಸ್ತೆ, ಚರಂಡಿ ಮತ್ತು ಕಾಲೇಜು ಮಾರ್ಗದ ನಿರ್ಮಾಣ	10.00	25000.00
32	ವಾರ್ಡ್ ನಂ.14 ಮಲ್ಲಪ್ಪನಗರ 4ನೇ ಅಡ್ಡ ರಸ್ತೆ ಮತ್ತು ಹೆಚ್.ಆರ್.ಎಸ್.ಮುಖ್ಯ ರಸ್ತೆ ನಡುವೆ ರಸ್ತೆ ಮತ್ತು ಚರಂಡಿ ಸುಧಾರಣೆ	19.80	50000.00	83	ವಾರ್ಡ್ ನಂ.71 ಗಣಪತಿ ನಗರ 4ನೇ ಅಡ್ಡ ರಸ್ತೆಯಲ್ಲಿ ಆರಂಭ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.90	50000.00
33	ವಾರ್ಡ್ ನಂ.14 ಪಾಪನೂರು ರೇಲಿಂಗ್ 12ನೇ ಅಡ್ಡ ರಸ್ತೆ ಬಲ ಬದಿಯಲ್ಲಿ ಚರಂಡಿ ಸುಧಾರಣೆ	19.90	50000.00	84	ವಾರ್ಡ್ ನಂ.71 ಹೊಯ್ಸಳ ನಗರ 13ನೇ ಅಡ್ಡ ರಸ್ತೆ ಎಡ ಬದಿಯಲ್ಲಿ ಕಾಂತ್ಲರ್ ಚರಂಡಿ ನಿರ್ಮಾಣ	15.00	37500.00
34	ವಾರ್ಡ್ ನಂ.14 ದಿಫ್ಟರ್ ಕಾಲೋನಿ 3ನೇ ಮುಖ್ಯ ರಸ್ತೆಯಲ್ಲಿ ರಸ್ತೆ ಮತ್ತು ಚರಂಡಿ ಸುಧಾರಣೆ	19.80	50000.00	85	ವಾರ್ಡ್ ನಂ.71 ಹೊಯ್ಸಳ ನಗರ 13ನೇ ಅಡ್ಡ ರಸ್ತೆ ಬಲ ಬದಿಯಲ್ಲಿ ಕಾಂತ್ಲರ್ ಚರಂಡಿ ನಿರ್ಮಾಣ	14.50	36250.00
35	ವಾರ್ಡ್ ನಂ.14 ಬಾಗಲಗುಂಟ ಮುಖ್ಯ ರಸ್ತೆ ಬಲ ಬದಿಯಲ್ಲಿ ಚರಂಡಿ ಸುಧಾರಣೆ	19.50	50000.00	86	ವಾರ್ಡ್ ನಂ.71 ಹೊಯ್ಸಳ ನಗರ 14ನೇ ಅಡ್ಡ ರಸ್ತೆ ಎಡ ಬದಿಯಲ್ಲಿ ಕಾಂತ್ಲರ್ ಚರಂಡಿ ನಿರ್ಮಾಣ	15.50	38750.00
36	ವಾರ್ಡ್ ನಂ.14 ಬಾಗಲಗುಂಟ ಮುಖ್ಯ ರಸ್ತೆ ಎಡ ಬದಿಯಲ್ಲಿ ಚರಂಡಿ ಸುಧಾರಣೆ	19.50	50000.00	87	ವಾರ್ಡ್ ನಂ.71 ಹೊಯ್ಸಳ ನಗರ 14ನೇ ಅಡ್ಡ ರಸ್ತೆ ಬಲ ಬದಿಯಲ್ಲಿ ಕಾಂತ್ಲರ್ ಚರಂಡಿ ನಿರ್ಮಾಣ	15.00	37500.00
37	ವಾರ್ಡ್ ನಂ.14 ಪಾಪನೂರು ರೇಲಿಂಗ್ 11ನೇ ಅಡ್ಡ ರಸ್ತೆಯಲ್ಲಿ ಚರಂಡಿ ಸುಧಾರಣೆ	18.00	45000.00	88	ವಾರ್ಡ್ ನಂ.71 ಹೊಯ್ಸಳ ನಗರ 15ನೇ ಅಡ್ಡ ರಸ್ತೆ ಬಲ ಬದಿಯಲ್ಲಿ ಕಾಂತ್ಲರ್ ಚರಂಡಿ ನಿರ್ಮಾಣ	11.60	29000.00
38	ವಾರ್ಡ್ ನಂ.14 ಬೊಮ್ಮನಹಳ್ಳಿ ನಗರ 2ನೇ ಮುಖ್ಯ ರಸ್ತೆ 3ನೇ ಅಡ್ಡ ರಸ್ತೆಯಲ್ಲಿ ರಸ್ತೆ ಸುಧಾರಣೆ	20.00	50000.00	89	ವಾರ್ಡ್ ನಂ.71 ಸಂಕೋಟ ನಗರ ಬಹಾವಣೆ 1ನೇ ಹಂತದ 10ನೇ ಅಡ್ಡ ರಸ್ತೆಯಿಂದ ಕಾಲೇಜು ನಿರ್ಮಾಣ	19.95	50000.00
39	ವಾರ್ಡ್ ನಂ.14 ಕೆಳಕಲ್ಯಾಣ ಕಾಲೋನಿಯಲ್ಲಿ ಹೊಸಪ್ಪಳಿ ಚರಂಡಿ ಸುಧಾರಣೆ	20.00	50000.00	90	ವಾರ್ಡ್ ನಂ.71 ಹೊಯ್ಸಳ ನಗರ, ಕ್ರೀಗೋಡೆ ನಗರ, ಗಣಪತಿ ನಗರ, ಹೊಯ್ಸಳ ನಗರ, ಸಂಕೋಟ, ಕ್ರೀಗೋಡೆ ನಗರ, 2 ಮತ್ತು 3ನೇ ಹಂತದ ಕ್ರೀಗೋಡೆ ಕಾಲೋನಿ ಮತ್ತು ಹೆಚ್.ಆರ್.ಎಸ್. ರಸ್ತೆಗಳಲ್ಲಿ 12 ತೆರಿಗೆ ಅಂದರೆ ಚರಂಡಿ ನಿರ್ಮಾಣ ಮತ್ತು ಅಡ್ಡ ರಸ್ತೆ ಚರಂಡಿ ಹೊಸಪ್ಪಳಿಯಲ್ಲಿ	12.00	30000.00
40	ವಾರ್ಡ್ ನಂ.15 ದಾಸರಹಳ್ಳಿಯಲ್ಲಿ ರಸ್ತೆ ಮತ್ತು ಚರಂಡಿ ಸುಧಾರಣೆ	10.00	25000.00	91	ವಾರ್ಡ್ ನಂ.71 ಹೊಯ್ಸಳ ನಗರ ಮುಖ್ಯ ಮತ್ತು ಅಡ್ಡ ರಸ್ತೆಗೆ ಚರಂಡಿ ಹೊಸಪ್ಪಳಿಯಲ್ಲಿ	5.00	12500.00
41	ವಾರ್ಡ್ ನಂ.15 ದಾಸರಹಳ್ಳಿಯಲ್ಲಿ ಚರಂಡಿ ಹೊಸಪ್ಪಳಿಯಲ್ಲಿ ಮತ್ತು ಹೆಚ್.ಆರ್.ಎಸ್.ರಸ್ತೆಯಲ್ಲಿ	5.00	12500.00	92	ವಾರ್ಡ್ ನಂ.71 ಗಣಪತಿ ನಗರ 1ನೇ ಮುಖ್ಯ ರಸ್ತೆಯು ಕಾಕಾಬರ ಬಾಗಲಗು ಮರು ನಿರ್ಮಾಣ	19.95	50000.00
42	ವಾರ್ಡ್ ನಂ.15 ದಾಸರಹಳ್ಳಿಯಲ್ಲಿ ಭುವನೇಶ್ವರ ನಗರ 3ನೇ ಮುಖ್ಯ ರಸ್ತೆಯಲ್ಲಿ ರಸ್ತೆ ಮತ್ತು ಚರಂಡಿ ಸುಧಾರಣೆ	19.90	50000.00	93	ವಾರ್ಡ್ ನಂ.71 ಗಣಪತಿ ನಗರ ಮತ್ತು 3ನೇ ಅಡ್ಡ ರಸ್ತೆಗಳಲ್ಲಿ ರಸ್ತೆ ನಿರ್ಮಾಣ ಮತ್ತು ಪಾಲಿಂಗೋನಿ	19.90	50000.00
43	ವಾರ್ಡ್ ನಂ.15 ದಾಸರಹಳ್ಳಿಯಲ್ಲಿ ಭುವನೇಶ್ವರ ನಗರ 1ನೇ ಅಡ್ಡ ರಸ್ತೆಯಲ್ಲಿ ಚರಂಡಿ ಸುಧಾರಣೆ	19.95	50000.00	94	ವಾರ್ಡ್ ನಂ.71 ಹೊಯ್ಸಳ ನಗರ 15 ಮತ್ತು 14ನೇ ಅಡ್ಡ ರಸ್ತೆಯಲ್ಲಿ ರಸ್ತೆ ನಿರ್ಮಾಣ ಮತ್ತು ಕಾಲುವೆಗಳಿಗೆ	19.95	50000.00
44	ವಾರ್ಡ್ ನಂ.15 ದಾಸರಹಳ್ಳಿಯಲ್ಲಿ ಭುವನೇಶ್ವರ ನಗರ 2ನೇ ಅಡ್ಡ ರಸ್ತೆಯಲ್ಲಿ ಆರಂಭ ಚರಂಡಿ ನಿರ್ಮಾಣ	19.98	50000.00	95	ವಾರ್ಡ್ ನಂ.71 ಹೊಯ್ಸಳ ನಗರ 15 ಮತ್ತು 16ನೇ ಅಡ್ಡ ರಸ್ತೆಯಲ್ಲಿ ರಸ್ತೆ ನಿರ್ಮಾಣ ಮತ್ತು ಕಾಲುವೆಗಳಿಗೆ	19.95	50000.00
45	ವಾರ್ಡ್ ನಂ.15 ದಾಸರಹಳ್ಳಿಯಲ್ಲಿ ಭುವನೇಶ್ವರ ನಗರ 3ನೇ ಅಡ್ಡ ರಸ್ತೆಯಲ್ಲಿ ಚರಂಡಿ ಮತ್ತು ರಸ್ತೆ ಸುಧಾರಣೆ	19.95	50000.00	96	ವಾರ್ಡ್ ನಂ.39 ಬಾಗಲಗುಂಟದ ಅಣವಣವೆಯ ದೇವಸ್ಥಾನದ ಎದುರು ಹಳೇ ಹಾಗೂ ಹೆಚ್.ಆರ್.ಎಸ್. ರಸ್ತೆ ಮತ್ತು ಮುಖ್ಯ ರಸ್ತೆಗಳಿಗೆ ಆರಂಭ ಚರಂಡಿ ನಿರ್ಮಾಣ (2ನೇ ಕಡೆ)	19.90	50000.00
46	ವಾರ್ಡ್ ನಂ.15 ದಾಸರಹಳ್ಳಿಯಲ್ಲಿ ಭುವನೇಶ್ವರ ನಗರ 3ನೇ ಅಡ್ಡ ರಸ್ತೆಯಲ್ಲಿ ಆರಂಭ ಚರಂಡಿ ಮತ್ತು ರಸ್ತೆ ಸುಧಾರಣೆ	19.98	50000.00	97	ವಾರ್ಡ್ ನಂ.41 ಎನ್.ಆರ್. ಹೆಚ್. ರಾಮ ಭಟ್ಟ ಮಂದಿರದ ಸಮೀಪ ಸಮುದಾಯ ರಸ್ತೆ ನಿರ್ಮಾಣ (2ನೇ ಕಡೆ)	5.00	12500.00

ದೇವತಾಪು: (1)ಬೆಂಗಳೂರು ದಾಖಲೆಗಳನ್ನು ದೌರ್ಲೋಡ್ ಮಾಡಿಕೊಳ್ಳುವ ದಿನಾಂಕ: 16.02.2013 ರಿಂದ 2) ಬೆಂಗಳೂರು ಸ್ಥಳೀಯ ತೆರಿಗೆಯ ದಿನಾಂಕ: 28.02.2013(3) ಬೆಂಗಳೂರು ತೆರಿಗೆಯ ದಿನಾಂಕ: 04.03.2013

ಹೆಚ್.ಆರ್.ಎಸ್.ಎ

ವೇತನಾಭ್ಯಾಸ: (1) ಬೆಂಗಳೂರು ದಾಖಲೆಗಳನ್ನು ದೌರ್ ದೋಷ ಮಾಡಿಕೊಳ್ಳುವ ದಿನಾಂಕ: 16.02.2013 ರಿಂದ 2) ಬೆಂಗಳೂರು ಸ್ಥಳೀಯ ಕೌನ್ಸಿಲರರ ದಿನಾಂಕ: 28.02.2013 (3) ಬೆಂಗಳೂರು ಕರೆಯುವ ದಿನಾಂಕ: 04.03.2013
 ಶಿಕ್ಷಣ ವಿವರಗಳು - ಪ್ರೌಢಶಾಲೆ ಮೂಲಕ ಪ್ರಾಥಮಿಕ ಶಾಲೆ: www.eproc.karnataka.gov.in ಪರಿಶೀಲಿಸಿ.
 ಸಹ - ಮೂಲಕ ಶಾಲೆಗಳಲ್ಲಿಯೂ (ವಾಣಿಜ್ಯ ಶಾಲೆಗಳಲ್ಲಿ)

ಜಿಲ್ಲಾಧಿಕಾರಿಗಳು ಹಾಗೂ ಜಿಲ್ಲಾ ಟೆಂಡರ್ ಪ್ರಕಟಣಾ ಅಧಿಕಾರಿಗಳು, ಬೆಂಗಳೂರು ಜಿಲ್ಲೆ

ಕಂದಾಯ ಇಲಾಖೆ, ಕೆ.ಜಿ.ರೋಡ್, ಬೆಂಗಳೂರು — 560 009.

ಜಿಲ್ಲಾ ಟೆಂಡರ್ ಪ್ರಕಟಣೆ

ಬೆಂಗಳೂರು ಜಿಲ್ಲೆ, ಬೆಂಗಳೂರು

ಪ್ರಕಟಣೆ ದಿನಾಂಕ: 16/02/2013

Contact No: 22211292 / 22211106/ 22214243

e.mail: dcurban@kar.nic.in

ಜಿಲ್ಲಾ ಟೆಂಡರ್ ಪ್ರಕಟಣೆ
ಬೆಂಗಳೂರು ಜಿಲ್ಲೆ, ಬೆಂಗಳೂರು ದಿನಾಂಕ: 16/02/2013

ಜಿಲ್ಲಾ ಟೆಂಡರ್ ಪ್ರಕಟಣೆ ನಂ. 46/12-13

ಭಾಗ : ಎ

ಕ್ರಮ ಸಂಖ್ಯೆ		
1.	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಪದ್ಮನಾಭನಗರ ವಿಭಾಗ, ಬಿ.ಬಿ.ಎಂ.ಪಿ. ಕುಮಾರಸ್ವಾಮಿ ಬಡಾವಣೆ ಬೆಂಗಳೂರು	ನಂ. 5, 6/12-13
2	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಸರ್ವಜ್ಞನಗರ ವಿಭಾಗ, ಬಿ.ಬಿ.ಎಂ.ಪಿ. ಎಂ.ಜಿ. ರಸ್ತೆ, ಬೆಂಗಳೂರು	ನಂ. 15/12-13
3	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ವಿಜಯನಗರ ವಿಭಾಗ, ಬಿ.ಬಿ.ಎಂ.ಪಿ. ವಿಜಯನಗರ, ಬೆಂಗಳೂರು	ನಂ. 14, 15/12-13
4	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಶಾಂತಿನಗರ ವಿಭಾಗ, ಬಿ.ಬಿ.ಎಂ.ಪಿ. ಎಂ.ಜಿ. ರಸ್ತೆ, ಬೆಂಗಳೂರು	ನಂ. 10/12-13
5	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಕೆ.ಆರ್. ಪುರ ವಿಭಾಗ, ಬಿ.ಬಿ.ಎಂ.ಪಿ. ಕೆ.ಆರ್.ಪುರ, ಬೆಂಗಳೂರು	ನಂ. 17, 18/12-13
6	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಬ್ಯಾಟರಾಯನಪುರ ವಿಭಾಗ, ಬಿ.ಬಿ.ಎಂ.ಪಿ. ಬ್ಯಾಟರಾಯನಪುರ, ಬೆಂಗಳೂರು	ನಂ. 18/12-13
7	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಕೆಂಗೇರಿ ವಿಭಾಗ, ಬಿ.ಬಿ.ಎಂ.ಪಿ. ಜಗಜ್ಯೋತಿ ಬಡಾವಣೆ, ಬೆಂಗಳೂರು	ನಂ. 13, 14/12-13
8	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ, ಬಿ.ಬಿ.ಎಂ.ಪಿ. ಬಾಗಲಗುಂಟೆ, ಬೆಂಗಳೂರು	ನಂ. 6, 7/12-13
9	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಬಿ.ಟಿ.ಎಂ. ಲೇಔಟ್ ವಿಭಾಗ, ಬಿ.ಬಿ.ಎಂ.ಪಿ. ಆಡುಗೋಡಿ, ಬೆಂಗಳೂರು	ನಂ. 5/12-13
10	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಚಿಕ್ಕಪೇಟೆ ವಿಭಾಗ, ಬಿ.ಬಿ.ಎಂ.ಪಿ. ಕನಕನಪಾಳ್ಯ, ಜಯನಗರ 2ನೇ ಬ್ಲಾಕ್, ಬೆಂಗಳೂರು	ನಂ. 9/12-13
11	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಬಸವನಗುಡಿ ವಿಭಾಗ, ಬಿ.ಬಿ.ಎಂ.ಪಿ. ತ್ಯಾಗರಾಜನಗರ, ಬೆಂಗಳೂರು	ನಂ. 15/12-13
12	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಸಿವಿ.ರಾಮನ್ ನಗರ ವಿಭಾಗ, ಬಿ.ಬಿ.ಎಂ.ಪಿ. ಕಸ್ತೂರಿ ನಗರ ರಸ್ತೆ, ಬೆಂಗಳೂರು	ನಂ. 24/12-13
13	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, (ವಿದ್ಯುತ್), ಪೂರ್ವ ವಿಭಾಗ, ಬಿ.ಬಿ.ಎಂ.ಪಿ. ಎಂ.ಜಿ. ರಸ್ತೆ, ಬೆಂಗಳೂರು	ನಂ. 6/12-13
14	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ರಸ್ತೆ ಮೂಲಭೂತ ಸೌಕರ್ಯ, ಬೊಮ್ಮನಹಳ್ಳಿ ವಿಭಾಗ, ಬಿ.ಬಿ.ಎಂ.ಪಿ., ಎನ್.ಆರ್. ವೃತ್ತ, ಬೆಂಗಳೂರು	ನಂ. 3/12-13
15	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ರಸ್ತೆ ಮೂಲಭೂತ ಸೌಕರ್ಯ, ಮಹದೇವಪುರ ವಿಭಾಗ, ಬಿ.ಬಿ.ಎಂ.ಪಿ., ಎನ್.ಆರ್. ವೃತ್ತ, ಬೆಂಗಳೂರು	ನಂ. 4/12-13

16	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಘನ ತ್ಯಾಜ್ಯ ವಸ್ತುಗಳ ನಿರ್ವಹಣೆ, ಬಿ.ಬಿ.ಎಂ.ಪಿ., ದಾಸವ್ವ ಆಸ್ಪತ್ರೆ ಆವರಣ, ನ.ರಾ. ವೃತ್ತ, ಬೆಂಗಳೂರು	ನಂ. 4, 6/12-13
17	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, (ಕೆರೆಗಳು), ಬಿ.ಬಿ.ಎಂ.ಪಿ., ಎನ್.ಆರ್. ವೃತ್ತ, ಬೆಂಗಳೂರು	ನಂ. 6, 14, 16/12-13
18	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಸಂಚಾರ ತಾಂತ್ರಿಕ ಕೋಶ, ಬಿ.ಬಿ.ಎಂ.ಪಿ., ಎನ್.ಆರ್. ವೃತ್ತ, ಬೆಂಗಳೂರು	ನಂ. 5/12-13
19	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, S.W.D. (ಪಶ್ಚಿಮ), ಬಿ.ಬಿ.ಎಂ.ಪಿ. ಜಯನಗರ 4ನೇ ಬ್ಲಾಕ್, ಬೆಂಗಳೂರು	ನಂ. 24/12-13
20	ತೋಟಗಾರಿಕೆ ಅಧೀಕ್ಷಕರು (ಪಶ್ಚಿಮ), ಬಿ.ಬಿ.ಎಂ.ಪಿ. ಮಲ್ಲೇಶ್ವರಂ, ಬೆಂಗಳೂರು	ನಂ. 6/12-13
21	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ವಿದ್ಯುತ್ ವಿಭಾಗ, ಲೋಕೋಪಯೋಗಿ, ಬಂದರು ಮತ್ತು ಒಳನಾಡು ಜಲಸಾರಿಗೆ ಇಲಾಖೆ, ಕೆ.ಆರ್. ವೃತ್ತ, ಬೆಂಗಳೂರು	ನಂ. 344, 345/12-13
22	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ನಂ.1, ಕಟ್ಟಡಗಳ ವಿಭಾಗ, ಲೋಕೋಪಯೋಗಿ, ಬಂದರು ಮತ್ತು ಒಳನಾಡು ಜಲಸಾರಿಗೆ ಇಲಾಖೆ, ಎಸ್.ಜೆ.ಪಿ. ಆವರಣ, ಬೆಂಗಳೂರು	ನಂ. 209, 209ಎ/12-13
23	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ನಂ.2, ಕಟ್ಟಡಗಳ ವಿಭಾಗ, ಲೋಕೋಪಯೋಗಿ, ಬಂದರು ಮತ್ತು ಒಳನಾಡು ಜಲಸಾರಿಗೆ ಇಲಾಖೆ, ಕೆ.ಆರ್. ವೃತ್ತ, ಬೆಂಗಳೂರು	ನಂ. 107/12-13
24	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ರಸ್ತೆ-ಮತ್ತು ಕಟ್ಟಡಗಳ ವಿಶೇಷ ವಿಭಾಗ, ಲೋಕೋಪಯೋಗಿ, ಬಂದರು ಮತ್ತು ಒಳನಾಡು ಜಲಸಾರಿಗೆ ಇಲಾಖೆ, ಕೆ.ಆರ್. ವೃತ್ತ, ಬೆಂಗಳೂರು	ನಂ. 61, 62/12-13
25	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ರಾಷ್ಟ್ರೀಯ ಹೆದ್ದಾರಿ ವಿಶೇಷ ವಿಭಾಗ, ಲೋಕೋಪಯೋಗಿ ಇಲಾಖೆ, ಡಾ: ರಾಜ್‌ಕುಮಾರ್ ರಸ್ತೆ, ರಾಜಾಜಿನಗರ, ಬೆಂಗಳೂರು	ನಂ. 4/12-13
26	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ನಂ. 1ನೇ ವಿಭಾಗ, ರೇಷ್ಮೆ ಇಲಾಖೆ, ರೇಷ್ಮೆ ಭವನ, ಓಕಳಿಪುರಂ, ಬೆಂಗಳೂರು	ನಂ. 1/12-13
27	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಮಂಚನಚೆಲೆ ಯೋಜನಾ ವಿಭಾಗ, ಕಾವೇರಿ ನೀರಾವರಿ ನಿಗಮ ನಿಯಮಿತ, ರಾಮನಗರ	ನಂ. 103/12-13
28	ಜಂಟಿ ಮಹಾನಗರ ಆಯುಕ್ತರು, ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪ್ರದೇಶಾಭಿವೃದ್ಧಿ ಪ್ರಾಧಿಕಾರ, ಆಲಿ ಆಸ್ಕರ್ ರಸ್ತೆ, ಬೆಂಗಳೂರು	ನಂ. 69/12-13
29	ಮುಖ್ಯ ಕಾರ್ಯನಿರ್ವಾಹಕ ಅಧಿಕಾರಿಗಳು, ಬೆಂಗಳೂರು ನಗರ ಜಿಲ್ಲಾ ಪಂಚಾಯಿತಿ, ಬನಶಂಕರಿ, ಬೆಂಗಳೂರು	ನಂ. 49/12-13
30	ಉಪ ನಿರ್ದೇಶಕರು, ಪದವಿ ಪೂರ್ವ ಹಾಗೂ ವೃತ್ತಿ ಶಿಕ್ಷಣ ಇಲಾಖೆ, ಬೆಂಗಳೂರು ದಕ್ಷಿಣ ಜಿಲ್ಲೆ, ಬಿ.ಪಿ. ವಾಡಿಯಾ ರಸ್ತೆ, ಬನವನಗುಡಿ, ಬೆಂಗಳೂರು	ನಂ. 1/13-14
31	ಉಪ ನಿರ್ದೇಶಕರು, ನಗರ ಕೇಂದ್ರ ಗ್ರಂಥಾಲಯ, ಪೂರ್ವ ವಲಯ, ಆರ್.ಟಿ. ನಗರ, ಬೆಂಗಳೂರು	ನಂ. 1740/12-13-1742
32	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, 3ನೇ ವಿಭಾಗ, ಕರ್ನಾಟಕ ಕೊಳೆಗೇರಿ ಅಭಿವೃದ್ಧಿ ಮಂಡಳಿ, ಶೇಷಾದ್ರಿಪುರಂ, ಬೆಂಗಳೂರು	ನಂ. ಕೊಅಮ/ಕಾಲ-3/ಆ. ಟೆಂಡರ್/2012-13

33	ಮುಖ್ಯ ಅಭಿಯಂತರರು, ಕರ್ನಾಟಕ ಆರೋಗ್ಯ ಪದ್ಧತಿ ಅಭಿವೃದ್ಧಿ ಮತ್ತು ಸುಧಾರಣಾ ಯೋಜನೆ, ಶೇಷಾದ್ರಿ ರಸ್ತೆ, ಬೆಂಗಳೂರು	ನಂ. 2576, 2639/12-13
34	ಮುಖ್ಯ ಅಭಿಯಂತರರು, ಕರ್ನಾಟಕ ನಗರ ನೀರು ಸರಬರಾಜು ಮತ್ತು ಒಳಚರಂಡಿ ಮಂಡಳಿ, ಜಲಭವನ, ಬಿ.ಟಿ.ಎಂ. ಲೇಔಟ್, ಬೆಂಗಳೂರು	ನಂ. 2361, 3571, 3576, 3597, 3677, 3684/12-13
35	ಹಿರಿಯ ಸಹಾಯಕ ತೋಟಗಾರಿಕೆ ನಿರ್ದೇಶಕರು, ಭೂ ದೃಶ್ಯ ವಿಭಾಗ, ಲಾಲ್ ಬಾಗ್, ಬೆಂಗಳೂರು	ನಂ. 1/12-13
36	ನಿರ್ದೇಶಕರು, ಎಸ್.ಡಿ.ಎಸ್. ಕ್ಷಯ ರೋಗ ಸಂಶೋಧನಾ ಕೇಂದ್ರ ಮತ್ತು ರಾಜೀವ್ ಗಾಂಧಿ ಎದೆ ರೋಗಗಳ ಸಂಸ್ಥೆ, ಸೋಮೇಶ್ವರ ನಗರ, ನಿಮಾನ್ಸ್ ಹತ್ತಿರ, ಬೆಂಗಳೂರು	ನಂ. 120/12-13
37	ವ್ಯವಸ್ಥಾಪಕ ನಿರ್ದೇಶಕರು, ಮಾರ್ಕೆಟಿಂಗ್ ಕನ್ಸಲ್ಟೆಂಟ್ಸ್ & ಎಜ್ಞೆಸ್ ಲಿಮಿಟೆಡ್, ಮಿಲ್ಲರ್ಸ್ ರಸ್ತೆ, ಬೆಂಗಳೂರು	ನಂ. 157/12-13
38	ಪತ್ರಾಂಕಿತ ವ್ಯವಸ್ಥಾಪಕರು, Environmental Management & Policy Research Institute, ಹಸಿರು ಭವನ, ಜಿ.ಪಿ. ನಗರ, 5ನೇ ಫೇಸ್, ಬೆಂಗಳೂರು	ನಂ. 51/12-13
39	ಅಧೀಕ್ಷಕರು, ಸ್ವೀಕಾರ ಕೇಂದ್ರ, ಮಹಿಳಾ ಮತ್ತು ಮಕ್ಕಳ ಅಭಿವೃದ್ಧಿ ಇಲಾಖೆ, ಧರ್ಮಾರಾಂ ಕಾಲೇಜು ಅಂಚೆ, ಹೊಸೂರು ರಸ್ತೆ, ಬೆಂಗಳೂರು	ನಂ. 594/12-13
40	ಹೆಚ್ಚುವರಿ ಪೊಲೀಸ್ ಮಹಾ ನಿರ್ದೇಶಕರು ಮತ್ತು ಕರ್ನಾಟಕದ ಕಾರಾಗೃಹಗಳ ಮಹಾ ನಿರೀಕ್ಷಕರು ಕಾರಾಗೃಹಗಳ ಇಲಾಖೆ, ಶೇಷಾದ್ರಿ ರಸ್ತೆ, ಬೆಂಗಳೂರು	ನಂ. 16, 64, 90/12-13
41	ಪ್ರಾಂಶುಪಾಲರು, ಸರ್ಕಾರಿ ಪ್ರಥಮ ದರ್ಜೆ ಕಾಲೇಜು, ಹೊಸೂರು-ಸರ್ಜಾಪುರ ರಸ್ತೆ, ಅಗರ, ಬೆಂಗಳೂರು	ನಂ. 209/12-13
42	ಪ್ರಾಂಶುಪಾಲರು, ಮಹಾರಾಣಿ ಮಹಿಳಾ ಕಲಾ ವಾಣಿಜ್ಯ ಮತ್ತು ನಿರ್ವಹಣಾ ಕಾಲೇಜು, ಶೇಷಾದ್ರಿ ರಸ್ತೆ, ಬೆಂಗಳೂರು	ನಂ. 1, 438/12-13
43	ಪ್ರಾಂಶುಪಾಲರು, ಲಾಲ್ ಬಹದ್ದೂರ್ ಶಾಸ್ತ್ರಿ ಸರ್ಕಾರಿ ಪ್ರಥಮ ದರ್ಜೆ ಕಾಲೇಜು, ಆರ್.ಟಿ. ನಗರ, ಬೆಂಗಳೂರು	ನಂ. 404/12-13
44	ಕಾರ್ಯನಿರ್ವಹಣಾಧಿಕಾರಿಗಳು, ಬೆಂಗಳೂರು ದಕ್ಷಿಣ ತಾಲ್ಲೂಕು ಪಂಚಾಯಿತಿ, ಬನಶಂಕರಿ, ಬೆಂಗಳೂರು	ನಂ. ಬಿಎಸ್‌ಟಿಪಿ/ಎಸಿಟಿ/ಎಸಿ/ಇ-ಮೈಕ್ರೋಮೆಂಟ್/ಸಿಎ/2012-13
45	ಪ್ರಧಾನ ವ್ಯವಸ್ಥಾಪಕರು(ಅಭಿವೃದ್ಧಿ), ಡಾ: ಬಿ.ಆರ್. ಅಂಬೇಡ್ಕರ್ ಅಭಿವೃದ್ಧಿ ನಿಗಮ ನಿಯಮಿತ, ವಿ.ವಿ. ಚಿಕ್ಕಗೋಪುರ, ಡಾ: ಅಂಬೇಡ್ಕರ್ ವೀಧಿ, ಬೆಂಗಳೂರು	ನಂ. 46/12-13
46	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ನಂ. 2ನೇ ವಿಭಾಗ, ಕರ್ನಾಟಕ ಕೊಳಗೇರಿ ಅಭಿವೃದ್ಧಿ ಮಂಡಳಿ, ಶೇಷಾದ್ರಿಪುರಂ, ಬೆಂಗಳೂರು	ನಂ. 783, 839/12-13
47	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಪಂಚಾಯತ್ ರಾಜ್ ಇಂಜಿನಿಯರಿಂಗ್ ವಿಭಾಗ, ಬೆಂಗಳೂರು ನಗರ ಜಿಲ್ಲಾ ಪಂಚಾಯತ್, ಬನಶಂಕರಿ, ಬೆಂಗಳೂರು	ನಂ. 117, 118, 119, 120/12-13

ಭಾಗ -ಬಿ

1	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಬ್ಯಾಟರಾಯನಪುರ ವಿಭಾಗ, ಬಿ.ಬಿ.ಎಂ.ಪಿ. ಬ್ಯಾಟರಾಯನಪುರ, ಬೆಂಗಳೂರು	ನಂ. 14, 17/12-13
2	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ರಾಜಾಜಿನಗರ ವಿಭಾಗ, ಬಿಬಿಎಂಪಿ, ರಾಜಾಜಿನಗರ, ಬೆಂಗಳೂರು	ನಂ. 10/12-13
3	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಗಾಂಧಿನಗರ ವಿಭಾಗ, ಬಿ.ಬಿ.ಎಂ.ಪಿ. ಭಾಷ್ಯಂ ಪಾರ್ಕ್. ಶೇಷಾದ್ರಿಪುರಂ, ಬೆಂಗಳೂರು	ನಂ. 1, 2/12-13
4	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಪುಲಿಕೇಶಿನಗರ ವಿಭಾಗ, ಬಿ.ಬಿ.ಎಂ.ಪಿ. ಕ್ಲೇನ್ಸ್ ರಸ್ತೆ, ಬೆಂಗಳೂರು	ನಂ. 9, 10/12-13
5	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಗೋವಿಂದರಾಜನಗರ ವಿಭಾಗ, ಬಿಬಿಎಂಪಿ, ಎಂ.ಸಿ. ಲೇಔಟ್, ವಿಜಯನಗರ, ಬೆಂಗಳೂರು	ನಂ. 12/12-13
6	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, (ಯೋಜನೆ) ಪೂರ್ವ, ಬಿಬಿಎಂಪಿ, ಎಂ.ಜಿ. ರಸ್ತೆ, ಬೆಂಗಳೂರು	ನಂ. 15/12-13
7	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಸಂಚಾರ ತಾಂತ್ರಿಕ ಕೋಶ, ಬಿಬಿಎಂಪಿ, ಎನ್.ಆರ್. ವೃತ್ತ, ಬೆಂಗಳೂರು	ನಂ. 13/12-13
8	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು-5, (ಕೆರೆಗಳು), ಬಿ.ಬಿ.ಎಂ.ಪಿ, ಎನ್.ಆರ್. ವೃತ್ತ, ಬೆಂಗಳೂರು	ನಂ. 1/12-13-3
9	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಸಿ.ವಿ. ರಾಮನಗರ ವಿಭಾಗ, ಬಿ.ಬಿ.ಎಂ.ಪಿ. ಕಸ್ತೂರಿನಗರ ರಸ್ತೆ, ಬೆಂಗಳೂರು	ನಂ. 3/12-13
10	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ರಾಜರಾಜೇಶ್ವರಿ ನಗರ ವಿಭಾಗ, ಬಿ.ಬಿ.ಎಂ.ಪಿ. ನಾಗರಬಾವಿ 2ನೇ ಹಂತ, ಬೆಂಗಳೂರು	ನಂ. 41/12-13
11	ಮುಖ್ಯ ಅಭಿಯಂತರರು, ಕರ್ನಾಟಕ ನಗರ ನೀರು ಸರಬರಾಜು ಮತ್ತು ಒಳಚರಂಡಿ ಮಂಡಳಿ, ಜಲಭವನ, ಬಿ.ಟಿ.ಎಂ. ಲೇಔಟ್, ಬೆಂಗಳೂರು	ನಂ. 3597/12-13-3685 ನಂ. 3429/12-13-3680
12	ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಬೆಂಗಳೂರು ದಕ್ಷಿಣ ವಿಭಾಗ, ಬಿ.ಬಿ.ಎಂ.ಪಿ. ಅಮೃತನಗರ, ಬೆಂಗಳೂರು	ನಂ. 11/12-13

ಭಾಗ -ಸಿ

	- ಇಲ್ಲಾ -	
--	-----------	--

ಜಿಲ್ಲಾಧಿಕಾರಿಗಳು ಹಾಗೂ ಜಿಲ್ಲಾ ಟೆಂಡರ್ ಪ್ರಕಟಣಾಧಿಕಾರಿಗಳು,
ಬೆಂಗಳೂರು ಜಿಲ್ಲೆ, ಬೆಂಗಳೂರು.



BRUHAT BANGALORE MAHANAGARA PALIKE DASARAHALLI ZONE

Office of the Executive Engineer,
Dasarahalli Division, Hesaraghatta main Road, Bangalore.73.

INVITATION FOR TENDERS (IFT) (Short Term Tender)

(Through GOK e-Procurement Portal only)

No.BBMP/EE/DD/Ten/06/2012-13, Date:11.02.2013

- 1 The Executive Engineer (Dasarahalli) invites Item Rate tenders from eligible contractors for the works details in the table given below. The Contractors may submit tenders for any or all of the works given in the table in appropriate class registered in Bruhat Bangaluru Mahanagara Palike /CPWD /KPWD /Railways /MES / any State or Central Govt. organization.
- 2 Tender documents may be downloaded from Government of Karnataka e-Procurement website <https://eproc.karnataka.gov.in/eportal/index.seam> under login for Contractors:
- 3 After login to Contractors, Please scroll down to the left side bottom to see List of Tenders, Please click there to find the details of NIT and download copy of the tender. The tender can be downloaded in the portal as per prescribed date and time published in the portal. Only Interested Contractors who wish to participate should remit on line transaction fee for tender after registering in the portal. If you wish to participate The transaction fee is non-refundable
- 4 Tenders must be accompanied by earnest money deposit as well as Tender Processing Fee which should be paid online through e-Procurement portal using any of the following payment modes: Credit Card, Direct Debit, National Electronic Fund Transfer (NEFT), Over the Counter (OTC).
- 5 Tenders must be electronically submitted (on-line through internet) within the date and time published in e-procurement portal. Tenders will be opened at prescribed time and date in the e-procurement portal , in the presence of the Tenderers who wish to attend at the OFFICE OF THE EXECUTIVE ENGINEER, Dasarahalli Division, Hesaraghatta main Road, Bangalore.73
- 6 Other details can be seen in the tender documents.

TIME SHEDULE:

1	Date for Downloading the Tender Document/Tender Queries	From Date:16.02.2013
2	Last Date & Time for Receipt of Tenders	28.02.2013
3	Date of Opening of the Tender	04.03.2013
4	Validity of Tender	Tender Validity 120 Days

Sl. No.	W. No	Name of Work	Est. Cost (Rs. In lakhs)	EMD Amount	Time limit for execution of work	Cost of tender form	Class for eligibl contractor
1	12	Ward Maintainance of Ward using Tractor, Silt & labours in Ward no. 12, in Shettyhalli Sub-Division	18.00	45000.00	360 Days	As per eproc portal	Class II & Above
2	12	Providing Street name boards at Chikkasandra, Geleyarabalaga, Abbigere, Anjanadrinagara, in W no. 12, in SSD,	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
3	12	Annual Maintainance of UGD in Ward no. 12, in Shettyhalli Sub-Division.	16.00	40000.00	360 Days	As per eproc portal	Class II & Above
4	12	Construction of RCC Drain at Kammagondanahalli Stephens School, in Ward no. 12, in Shettyhalli Sub-Division.	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
5	12	Construction of RCC drain at Kalanagara in Kammagondanahalli, in Ward no. 12, in Shettyhalli Sub-Division	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
6	12	Construction of RCC drain at Balaji Layout in Kammagondanahalli, in Ward no. 12, in Shettyhalli Sub-Division	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
7	12	Construction of RCC Drain at Babanna Layout 2nd cross near National Public School, in Ward no. 12, in SSD	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
8	12	Construction of RCC drain at near Govt. School backside at Medarahalli, in Ward no. 12, in Shettyhalli Sub-Division	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
9	12	Providing Cement Concrete Roads at Kammagondanahalli Area in Ward no. 12, in Shettyhalli Sub-Division	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
10	12	Improvements to Road & Drains at Abbigere near old Watch Factory, in Ward no. 12, in Shettyhalli Sub-Division	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
11	12	Improvement to roads & drains at Abbigere Ganesha Temple, in Ward no. 12, in Shettyhalli Sub-Division	10.00	25000.00	180 Days	As per eproc portal	Class III & Above
12	12	Construction of RCC drain at Shettyhalli Janatha Colony near Railway gate, in Ward no. 12, in Shettyhalli Sub-Division	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
13	12	Improvements to Road & Drains at Kammagondanahalli Jarakabande kaval Slum Maramma Temple near Forest area, in Ward no. 12, in SSD,	10.00	25000.00	180 Days	As per eproc portal	Class III & Above
14	12	Construction of Drains & Culverts at Chikkasandra Colony, in Ward no. 12, in Shettyhalli Sub-Division	5.50	13750.00	180 Days	As per eproc portal	Class III & Above

15	13	Ward Maintenance of Ward Using Tractor, Silt & Labors in Ward No.13, in Shettyhalli Sub Division.	18.00	45000.00	360 Days	As per eproc portal	Class II & Above
16	13	Construction of RCC Drain at Vishala Public School in Ward No.13, SSD,	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
17	13	Construction of RCC Drain From Pipeline to Basaveshwara Road L/S, in Ward No.13, Shettyhalli Sub Division.	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
18	13	Construction of RCC Drain From Pipeline to Basaveshwara Road R/S, in Ward No.13, Shettyhalli Sub Division.	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
19	13	Construction of RCC Drain 7th Cross Road at Prashanthnagara in Ward No.13, Shettyhalli Sub Division.	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
20	13	Construction of RCC Drain 2nd Cross at Santhoshnagara L/S, in Ward No.13, Shettyhalli Sub Division.	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
21	13	Construction of RCC Drain 3rd Cross at Santhoshnagara L/S, in Ward No.13, Shettyhalli Sub Division.	19.80	50000.00	180 Days	As per eproc portal	Class II & Above
22	13	Construction of RCC Drain 3rd Cross at Santhoshnagara R/S, in Ward No.13, Shettyhalli Sub Division.	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
23	13	Construction of RCC Drain 3rd Cross at Kalyananagara R/S, in Ward No.13, Shettyhalli Sub Division.	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
24	13	Construction of RCC Drain to 6th Cross road From SWD to St.Merris School L/S in Ward No.13, Shettyhalli Sub Division.	19.80	50000.00	180 Days	As per eproc portal	Class II & Above
25	13	Construction of RCC Drain to 6th Cross road From SWD to St.Merris School R/S in Ward No.13, Shettyhalli Sub Division.	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
26	13	Construction of RCC drain at 5th Cross road 1st main to 3rd main in ward no.13 in Shettyhalli Sub-Division,	19.00	50000.00	180 Days	As per eproc portal	Class II & Above
27	13	Construction of RCC drain in 5th, 6th & 7th cross roads in 1st Main Road at Ravindranagara, in W no. 13, in SSD,	15.00	37500.00	180 Days	As per eproc portal	Class II & Above
28	13	Construction of RCC drain & Covering slabs to Back side of Govt School in Mallasandra Colony, in W.no. 13, in SSD	15.00	37500.00	180 Days	As per eproc portal	Class II & Above
29	14	Improvements Roads & drains at 7th cross and Surroundings of Bagalagunte in w No-14	18.00	45000.00	180 Days	As per eproc portal	Class II & Above
30	14	Improvements Roads & drains at Bhuvaneshwari nagar 12th cross & G.V. Narayana house road in ward No-14	16.50	41250.00	180 Days	As per eproc portal	Class II & Above
31	14	Improvements to drains at cross roads of Bhuvaneshwari nagar in ward No-14	14.00	35000.00	180 Days	As per eproc portal	Class II & Above

32	14	Improvements of roads & drain between 4th cross & Hesaragatta Main road of Mallasandra in wNo-14	19.80	50000.00	180 Days	As per eproc portal	Class II & Abc
33	14	Improvements to drains at 12th cross of right side of Havnoor layout in w No-14	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
34	14	Improvements Roads & drains at 3rd main of Defence colony in w No-14	19.80	50000.00	180 Days	As per eproc portal	Class II & Above
35	14	Improvements of drains at Bagalagunte Main road Right side in ward No-14	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
36	14	Improvements of drains at Bagalagunte Main road Left side in ward No-14	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
37	14	Improvements of drains at 11th cross of Havnoor layout in ward No-14	18.00	45000.00	180 Days	As per eproc portal	Class II & Above
38	14	Improvements to Roads at 2nd Main 3rd cross of Manjunatha nagara in w No-14	20.00	50000.00	180 Days	As per eproc portal	Class II & Above
39	14	Improvements to Cement Drains in Karekallu Colony in ward No-14	20.00	50000.00	180 Days	As per eproc portal	Class II & Above
40	15	Improvements to Roads & Drains in Dasarahalli Ward No-15	10.00	25000.00	180 Days	As per eproc portal	Class III & Above
41	15	Desalting Drains& Debris cleaning in Dasarahalli ward no.15	5.00	12500.00	360 Days	As per eproc portal	Class III & Above
42	15	Improvements of Roads & drains in Bhuvaneshwarinagara 6th main road in Dasarahalli ward no.15.	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
43	15	Improvements of drains at Bhuvaneshwari nagar 1st cross road in Dasarahalli ward no.15.	19.95	50000.00	180 Days	As per eproc portal	Class II & Above
44	15	Construction of RCC drains at Bhuvaneshwari nagar 2nd cross road in Dasarahalli ward no.15.	19.98	50000.00	180 Days	As per eproc portal	Class II & Above
45	15	Improvements of Roads & drains at Bhuvaneshwari nagar 3rd cross road in Dasarahalli ward no.15.	19.95	50000.00	180 Days	As per eproc portal	Class II & Above
46	15	Construction of Roads & RCC drains at Bhuvaneshwari nagar 5th Cross Road in Dasarahalli ward no.15.	19.98	50000.00	180 Days	As per eproc portal	Class II & Above
47	15	Improvements of Roads & drains at Maheshwarinagara & Kempegowda nagar 6th 'B' Cross L/S in Dasarahalli w no.15.	19.95	50000.00	180 Days	As per eproc portal	Class II & Above
48	15	Improvements of drains at Maheshwarinagara & Kempegowda nagar 6th 'B' Cross R/S in Dasarahalli w no.15.	19.90	50000.00	180 Days	As per eproc portal	Class II & Above

49	15	Improvements of Roads & drains at Maheshwarinagara & Kempegowda nagar 6th 'C' Cross L/S & R/S in Dasarahalli ward no.15.	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
50	15	Improvements of Roads & drains at Maheshwarinagara & Kempegowda nagar 3rd Main road in Dasarahalli ward no.15.	19.98	50000.00	180 Days	As per eproc portal	Class II & Above
51	15	Construction of Roads & RCC drains at Vijaya Building Road L/S in Dasarahalli ward no.15.	19.99	50000.00	180 Days	As per eproc portal	Class II & Above
52	15	Improvements to Roads & Drains at Kalahastinagar Opp to Kaliyamma Temple 6th Cross road L/S in Dasarahalli ward no.15.	19.95	50000.00	180 Days	As per eproc portal	Class II & Above
53	15	Improvements to Roads & Drains at Kalahastinagar Opp to Kaliyamma Temple 6th Cross road R/S in Dasarahalli ward no.15.	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
54	14	Improvements & Asphaltting to BTS Layout Main road From Ch 0.00 to 248.00mts in ward no.14 Bagalagunte.	19.98	50000.00	180 Days	As per eproc portal	Class II & Above
55	14	Improvements & Asphaltting to BTS Layout Main road From Ch 248.00 to 496.00mts in ward no.14 Bagalagunte.	19.98	50000.00	180 Days	As per eproc portal	Class II & Above
56	14	Improvements & Asphaltting to BTS Layout Main road From Ch 496.00 to 744.00mts in ward no.14 Bagalagunte.	19.98	50000.00	180 Days	As per eproc portal	Class II & Above
57	14	Improvements & Asphaltting to BTS Layout Main road From Ch 744.00 to 992.00mts in ward no.14 Bagalagunte.	19.98	50000.00	180 Days	As per eproc portal	Class II & Above
58	14	Improvements & Asphaltting to Roads from Sidedahalli Main road to B.T.S.Layout (11th Cross of Vishveshwara layout) in ward no.14, Bagalagunte.	19.98	50000.00	180 Days	As per eproc portal	Class II & Above
59	13	Providing Cement concrete to Main roads of santhoshnagara in Ward No.13 (2nd Call)	9.80	25000.00	180 Days	As per eproc portal	Class III & Above
60	13	Providing Cement concrete to Cross at Backside of Shubhodya School in Ward No.13 (2nd Call)	9.90	25000.00	180 Days	As per eproc portal	Class III & Above
61	13	Providing Cement concrete to Cross rods at near Uchhange Temple in W No.13 (2nd Call)	9.98	25000.00	180 Days	As per eproc portal	Class III & Above
62	13	Construction Of RCC Drain in 2nd main Road in BHEL Mini Colony from Pipeline Road In W.No.13 SSD, (2nd Call)	20.00	50000.00	180 Days	As per eproc portal	Class II & Above
63	70	Construction of CC drain behind Venkateshwara Hospital Ramaiah Badavane main road in ward no. 70.	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
64	70	Construction of CC drain at 1 st cross Hegganahalli main road in ward no. 70.	19.95	50000.00	180 Days	As per eproc portal	Class II & Above

65	70	Construction of CC drain at 10 th G cross road rajagopalanagara Right side (Church road) in ward no. 70.	19.50	50000.00	180 Days	As per eproc portal	Class II & Abo
66	70	Construction of CC Drain at 4 th Main road Annapoorneswarinagara in w no. 70.	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
67	70	Construction of CC drain 1 st cross left side Srigandanagara (From 1 st to 3 rd cross Hegganahalli main road)in w no.70.	18.90	47250.00	180 Days	As per eproc portal	Class II & Above
68	70	Construction of CC drain 3 rd cross from Rajagopalanagara Main Road Right side in ward no. 70.	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
69	70	Construction of CC drain at 5 st cross Hegganahalli main road in ward no. 70.	5.00	12500.00	180 Days	As per eproc portal	Class III & Above
70	70	Construction of CC drain near Nanjundeswara Temple Kapilanaganara in ward no. 70.	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
71	70	Construction of CC drain at 10 th E cross road rajagopalanagara Right side in ward no. 70.	19.50	50000.00	180 Days	As per eproc portal	Class II & Above
72	70	Construction of CC drain Behind Rajanifrom Road Near KEB Ganganna House Rajagopalanagara in ward no. 70.	19.95	50000.00	180 Days	As per eproc portal	Class II & Above
73	70	Construction of CC drain 1 st Main IP Nagara in ward no. 70.	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
74	70	Construction of CC drain at 7 th cross (left side) Srigandhanagara main road in ward no. 70.	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
75	70	Construction of CC drain at 3 rd B cross road Right side Swami Vivekananda Road in ward no. 70.	19.60	50000.00	180 Days	As per eproc portal	Class II & Above
76	70	Improvements to drain from Duggalamma temple to Ambarish circle in Basappanakatte in ward no. 70.	19.40	50000.00	180 Days	As per eproc portal	Class II & Above
77	70	Construction of RCC deck at Srigandhanagara main road in between 6 th and 8 th cross in ward no. 70.	8.00	20000.00	180 Days	As per eproc portal	Class III & Above
78	70	Desilting of Drains, Main and cross road of Rajagopalanagara in ward no. 70 for 12 months.	12.00	30000.00	360 Days	As per eproc portal	Class II & Above
79	71	Construction of RCC drain on Om Shakti temple road in Sanjeevininagara 2nd phase in ward no. 71	19.95	50000.00	180 Days	As per eproc portal	Class II & Above
80	71	Construction of RCC drain on Om Shakti temple road in Sanjeevininagara 3rd phase in ward no. 71	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
81	71	Improvements to drain and footpath in 1st main road of Sanjeeviinagara 2nd phase in front of New Carmel School in ward no. 710	19.95	50000.00	180 Days	As per eproc portal	Class II & Above

82	71	Construction of road, drain and footpath in cross roads behind Anjaneya swamy temple road in Sanjeevininagara badavane 1st phase in ward no. 71.	10.00	25000.00	180 Days	As per eproc portal	Class III & Above
83	71	Construction of RCC drain in 4th cross roads of Gajanananagara in ward no. 71	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
84	71	Construction of Concrete drain on 13th cross left side of Hoysalanagara in Ward No. 71	15.00	37500.00	180 Days	As per eproc portal	Class II & Above
85	71	Construction of Concrete drain on 13th cross right side of Hoysalanagara in Ward No. 71	14.50	36250.00	180 Days	As per eproc portal	Class II & Above
86	71	Construction of Concrete drain on 14th cross left side of Hoysalanagara in Ward No. 71	15.50	38750.00	180 Days	As per eproc portal	Class II & Above
87	71	Construction of Concrete drain on 14th cross right side of Hoysalanagara in Ward No. 71	15.00	37500.00	180 Days	As per eproc portal	Class II & Above
88	71	Construction of Concrete drain on 15th cross right side of Hoysalanagara in Ward No. 71	11.60	29000.00	180 Days	As per eproc portal	Class II & Above
89	71	Construction of drain in 10th cross road of Sanjeevininagara badavane 1st phase in ward no. 71.	19.95	50000.00	180 Days	As per eproc portal	Class II & Above
90	71	De-silting of drains in main and cross roads of Hegganahalli ward in Srigandhanagar, Gajanananagar, Hoysalanagar, Sunkadakatte, Lakshman nagara, Sanjivininagara 1st, 2nd, 3rd stage, Friends Colony and Hegganahalli old area in ward no. 71 for 12 months	12.00	30000.00	360 Days	As per eproc portal	Class II & Above
91	71	De-silting of drains in main and cross roads of Hegganahalli ward no. 71.	5.00	12500.00	360 Days	As per eproc portal	Class III & Above
92	71	Re-Construction of bad stretches on 1st main road of Gajanananagara inw no. 71.	19.95	50000.00	180 Days	As per eproc portal	Class II & Above
93	71	Construction of road and asphaltting to 4th and 5th cross roads of Gajanananagara in ward no. 71	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
94	71	Construction of road and asphaltting to 13th and 14th cross road of Hoysalanagara in ward no. 71.	19.95	50000.00	180 Days	As per eproc portal	Class II & Above
95	71	Construction of road and Asphaltting to cross roads of Hoysalanagara 15th, 16th cross road in ward no. 71	19.95	50000.00	180 Days	As per eproc portal	Class II & Above
96	39	Construction RCC Drain to Old Nagasandra Village Roads and to Main Road Infront of Anjaneya Temple at Nagasandra in W.No.39 (2nd Call)	19.90	50000.00	180 Days	As per eproc portal	Class II & Above
97	41	Construction Community hall near Rama Bhejana Mandra in N.G.Halli Wrd No41 (2nd Call)	5.00	12500.00	180 Days	As per eproc portal	Class III & Above

TERMS AND CONDITIONS


- 1 Conditional tenders will not be accepted
- 2 The contractor has to make own arrangements for procurement of all materials. There is no departmental supply of materials. Contractor should procure materials with BIS or other relevant standards & obtain necessary quality control certificates from authorized quality control authority.
- 3 **The contractor is not eligible for submission of application for tender form if he has not participated in tenders after purchase of the tender document continuously for three times.**
- 4 Sub-letting of work is prohibited
- 5 Further Any corrigendum/Modification will be notified in the Notice Board of the undersigned.
- 6 As per Govt order No. LD/300/LET/2006.Dated: 18.01.2007 and Addl, Commissioner (Finance) No. BBMP/CAO/PR/06/07-08 dated: 03.08.07 the Building Construction Laborers Welfare Cess (1% of Estimated cost) will be deducted from contractor bills.
- 7 Necessary taxes and other deductions will be made from contractor bills
- 8 The successful bidder will have to execute an agreement with BBMP within 7 days of receipt of intimation, failing which his tender is liable to be rejected.
- 9 The Bruhat Bangalore Mahanagara Palike reserves the right to accept/reject any or the entire tender's without assigning any reasons.
- 10 The tenderers should have to produce contractors registration book issued by the concerned authority for procurement of tender documents. Applicant should submit Proof of registration, latest Income Tax Clearance Certificate, obtained from the Concerned Department while submitting the request for application for the Tender Schedules, otherwise the application will be rejected.
- 11 The Work should be commenced with all earnestness within 7 days from the date of Work Order, failing which it would be presumed that he is not interested in the work and action will be taken to get the work executed through alternate agency at the risk and cost of the former Tender.
- 12 If the rate/amount quoted by the tenderer is less than the rate/amount of the Tender amount , such tenderer while submitting by the time of agreement shall remit the **difference amount in form of DD in favor of The Commissioner, Bruhat Bangalore Mahanagar palike along with separate EMD amount.** This difference amount will be returned after satisfactory completion of the work only. Failure to comply with the said conditions, the tender will be rejected.
- 13 As Per Standard Tender Document-KW1 The Successful Tenderer Shall Deliver to the Employer as **Security deposit in form of DD in favor of the Commissioner, BBMP A/C Executive Engineer (Dasarahalli Division)**
- 14 **The Bidder should Satisfy the Financial Capacity as per Standard Tender Document KW-1 Other wise Their Requisition is Rejected.**
- 15 Validity of Tender 120 days from the date of opening of the tender.
- 16 Certified xerox copy of the valid Registration Certificate issued by the Bruhat Bangalore Mahanagara Palike for the block period of 2010-2015 should be enclosed with the tender documents.

- 17 The contractors who own plants and machinery required for the work only need apply for chip carpeting and asphaltting works.
- For Asphaltting works that is Bituminous macadam and asphaltting concrete those who own their hot mix plant and Mechanical paver only shall apply.
- 19 **The Tender Accepting Authority shall have the power to accept or reject any tender without assigning any reason thereof.**
- 20 The Income Tax, VAT, Royalty, CBF, and BWFF etc., Cess will be Deducted and certificate will be issued in favor of the Contractor from every running bill / final bills of the contractor
- 21 The rates quoted in the schedule shall be inclusive of all taxes applicable.
- 22 The work shall be carried out as per the directions of the BBMP Engineer in-charge Of the Work.
- 23 The successful Tenderer shall execute an Agreement within 7 days from the date of receipt of the intimation from this Office, failing which the Tender will deem to be get cancelled.
- 24 The Bidder should produce all the original documents for verification whenever necessary.
- 25 Any other details regarding the works & other information can be obtained from the above office during office hours.

Sd/-
Executive Engineer
Dasarahalli Division
BBMP, Bangalore.

Copy to:

- 1 Worshipful Mayor for kind information.
- 2 The Commissioner for kind information
- 3 The Special Commissioner (Project) / (Finance) for kind information
- 4 The Engineer-in-Chief for kind information
- 5 ವಾರ್ಡ್ ಮಟ್ಟದ ಸಾರ್ವಜನಿಕ ಕಾಮಗಾರಿ ಸ್ಥಾಯಿ ಸಮಿತಿಯ ಗಮನಕ್ಕೆ ತರಲಾಗಿದೆ.
- 6 The Joint Commissioner (Dasarahalli) for kind information
- 7 The Chief Engineer (Dasarahalli) / Superintending Engineer (Dasarahalli) for kind information.
- 8 The Deputy Commissioner, Bangalore Urban District, Tender Bulletin Officer for kind information and request to publish in the Tender Bulletin
- 9 CAO/ Chief Auditor for kind information
- 10 I.T Advisor with a request to publish in the BBMP website.
- 11 Public Relation Officer, BBMP with a request to take need full action to publish the same in any two leading daily news papers (in Kannada and English),
- 12 Notice Board/Office Copy.

 11/2/13
Executive Engineer
Dasarahalli Division,
BBMP, Bangalore.



ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ಟಪ್ಪಣಿ ಹಾಳೆ

ವಿಷಯ ಪುಟದ ಸಂಖ್ಯೆ - 1 -

..... ಕಡತದ ಸಂಖ್ಯೆ

ಪಂಕ್ತಿಯ ಸಂಖ್ಯೆ	ಟಪ್ಪಣಿಗಳು ಮತ್ತು ಆಜ್ಞೆಗಳು
1)	ಮಂಡಿಸಿದೆ. ವಿಷಯ:- ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ ವ್ಯಾಪ್ತಿಯಲ್ಲಿ ಬರುವ ವಾರ್ಡ್ ನಂ 12, 13, 14, 15, 39, 41, 70 ಮತ್ತು 71 ರ 2012-13 ನೇ ಸಾಲಿನ ಕ್ರಿಯಾ ಯೋಜನೆಯ ಕಾಮಗಾರಿಗಳಿಗೆ ಹಾಗೂ ಇತರೆ ಕಾಮಗಾರಿಗಳಿಗೆ ಅಲ್ಪಾವಧಿ ಟೆಂಡರ್ ಪ್ರಕ್ರಿಯೆ ಕೈಗೊಳ್ಳುವ ಬಗ್ಗೆ. ಉಲ್ಲೇಖ:- ಈ ಕಛೇರಿಯ ಇ-ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್ ಟೆಂಡರ್ ಪ್ರಕಟಣೆ ಸಂಖ್ಯೆ:ಬಿಬಿಎಂಪಿ/ಕಾ.ಪಾ.ಅ/ದಾವಿ/ಟೆಂಪ್ರ/06/2012-13.ದಿ: 11.02.2013 ***** ಮೇಲ್ಕಂಡ ವಿಷಯಕ್ಕೆ ಸಂಬಂಧಿಸಿದಂತೆ, ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ ವ್ಯಾಪ್ತಿಯಲ್ಲಿ ಬರುವ ವಾರ್ಡ್ ನಂ.12, 13, 14, 15,39, 41, 70 ಮತ್ತು 71 ರಲ್ಲಿ 2012-13 ನೇ ಸಾಲಿನ ಕ್ರಿಯಾ ಯೋಜನೆಯ ಕಾಮಗಾರಿಗಳಿಗೆ ಹಾಗೂ ಇತರೆ ಕಾಮಗಾರಿಗಳಿಗೆ ಜಾಬ್ ಕೋಡ್ ದೊರೆತಿದ್ದು, ಸದರಿ ಕಾಮಗಾರಿಗಳಿಗೆ ಟೆಂಡರ್ ಪ್ರಕ್ರಿಯೆ ಕೈಗೊಳ್ಳಬೇಕಾಗಿರುತ್ತದೆ, ಇದಕ್ಕೆ ಸಂಬಂಧಿಸಿದಂತೆ ಟೆಂಡರ್ ಪ್ರಕಟಣೆಯ ಕರಡು ಪ್ರತಿಯನ್ನು ಸದರಿ ಕಡತದಲ್ಲಿ ಅಡಕಗೊಳಿಸಲಾಗಿದೆ. ಮುಂದುವರೆದು ಸದರಿ ಕಾಮಗಾರಿಗಳ ಅಂದಾಜು ಪಟ್ಟಿಗೆ ಆಡಳಿತಾತ್ಮಕ ಅನುಮೋದನೆ, ತಾಂತ್ರಿಕ ಮಂಜೂರಾತಿ ದೊರೆತಿರುತ್ತದೆ. ಮತ್ತು ಕರಡು ಟೆಂಡರ್ ಅನುಸೂಚಿಯ ಅನುಮೋದನೆಯನ್ನು ನಿರೀಕ್ಷಿಸಿ ಸದರಿ ಕಾಮಗಾರಿಗಳಿಗೆ ಇ-ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್ ಮುಖಾಂತರ ಅಲ್ಪಾವಧಿ ಟೆಂಡರ್ ಪ್ರಕ್ರಿಯೆ ಕೈಗೊಳ್ಳಲು ಅನುಮೋದನೆ ಕೋರಿ ಕಡತವನ್ನು ಸಲ್ಲಿಸಿದೆ.
2)	
3)	
4)	CE (D2) 11/02 11/2
5)	DM 11/2

ಪು.ತ.ನೋ

BRUHATH BANGALORE MAHANAGARA PALIKE, DASARAHALLI ZONE

Office of the Executive Engineer Dasarahalli Division,
DTS COPY


Name of Work: Improvements to Road & Drains at Kammagondanahalli Jarakabande
kaval Slum Maramma Temple near Forest area, in Ward no. 12, in SSD,

Sl. No	Description of work	Unit	Qty	Tender Rate	
				Rs In Figures	Rs In Words
1	2	3	4	5	6
1	Earthwork in surface excavation in ordinary soil for leveling and lowering the ground manually (other than foundation of buildings, culverts, road drains and trenches of pipe lines and cables) and removing the excavated stuff to a distance not exceeding 50m and lift up to 1.5m, excavated surface levelled and neatly dressed, disposed earth to be leveled after breaking of clods and neatly dressed as per specifications,	Cum	240.15		
2	Providing and laying in position plain cement concrete of mix M10 with OPC cement @ 220 kgs, using 40mm and down size graded granite metal coarse aggregates @ 0.892cum and fine aggregate @ 0.465cum machine mixed, concrete laid in layers not exceeding 15cms. Thick, well compacted, in foundation and plinth, cost of all materials, labour, HOM of machinery, curing complete as per specifications.	Cum	120.08		
3	Providing and laying cement concrete using 20mm and down size granite coarse aggregates and fine aggregates of ready mixed concrete (RMC) for R.C.C works laid in 15cms thick layers and well compacted vibrating, curing, finishing with necessary cement mortar, with all lead and lifts etc., complete (exclusive of cost of steel and fabrication charges.) Ready mixed Cement concrete M-20 for raft foundation, column footing, main and secondary beams.complete as per specifications.	Cum	80.05		
4	Providing & fixing 20 mm thick compressible fibre board in expansion joint complete as per Drawing & Technical Specification. Complete as per Specifications.	m	20.00		
5	Disposal of debris to the final place of disposal with all lead and lift and as direction by the engineer in charge of the work, lead 10 Km a) Basic rate for haulage of materials as per item No. 17.4/KSRRB : M100-4.1 Rs. 2.00 Tonne/Km b) Average earth of work 1.28 Tonne/Km for Rs. 2.00/Km c) Add loading and unloading. complete as per specifications.	Cum	229.00		

S. Ramesh
Signature of the Contractor

Number of Corrections = Nil


Executive Engineer,
Dasarahalli Division,

D.T - 5.
is Approved

CE(DAS)




ಬಿಬಿಎಂಪಿ

ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ


Bruhat Bangalore Mahanagara Palike

ನರಸಿಂಹರಾಜ ಚೌಕ, ಬೆಂಗಳೂರು-560 002.



ಕಾಮಗಾರಿ ಸಂಖ್ಯೆ ಪ್ರಮಾಣಪತ್ರ

Job Number Certificate

Copy		Number : 012-13-000016	
Ward : 012 Shettihalli	Zone : Dasarahalli	Name of Work : Improvement to Road and Drains at Kammagondanahalli, Jarakabande Kaval slum, Maramma temple near Forest Area in Ward No. 12, In Shettyhalli sub division.	
Division : Dasarahalli	Year : 2013		
Estimate : 1000000.00 (Current Works)	Rupees Ten Lakhs	EE Details : User Name : CwDas Create Date : 06-Feb-2013 15:45:56.078 Remarks :	
POW SL.No	Comm. Approval : C1210/12-13 / 27-Dec-2012		
Nature : New	Catagory : General Ward(POW) Works	CW Details : User Name : AsDasJN Create Date : 06-Feb-2013 16:36:50.609 Remarks :	
Department : Engineering Division	Type : Drain		
Subtype : Road side/Rain water Drains-BS Slab/SSM/RCC	Budget Head : P1771 Zone Works - POW Works	Zone Details : User Name : AsDasJN Create Date : 06-Feb-2013 16:36:50.718 Remarks :	
DDO : ddo030 Executive Engineer Dasarahalli		CAO Details : User Name : AcfDasJN Create Date : 06-Feb-2013 16:51:03.859 Remarks :	
CE : Nagaraj			
EE : Jogisiddegowda			
For Bruhat Bangalore Mahanagara Palike		Printed on : 06-Feb-2013 16:59 Print Count : 2	
 ಸಿ. ಶೆಟ್ಟಿ (ಕಾಮಗಾರಿ) Chief Accounts Officer ಮುಖ್ಯ ಖಜಾನೆ - 57.			
13176952581852674/13176952581852674/13176952581852674/13176952581852674/13176952581852674/			
Note: This is a computer generated certificate. Any manual alteration / entry will invalidate this document.			



ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ಟಪ್ಪಣಿ ಹಾಳೆ

ವಿಷಯ ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ಪುಟದ ಸಂಖ್ಯೆ 01

ಕಡತದ ಸಂಖ್ಯೆ

ಪಂಕ್ತಿಯ ಸಂಖ್ಯೆ	ಟಪ್ಪಣಿಗಳು ಮತ್ತು ಆಜ್ಞೆಗಳು																																																			
1	ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆಯ ಆಯವ್ಯಯ 2012-13 ರಂತೆ ಲೆಕ್ಕಶೀರ್ಷಿಕೆ ಪಿ1771 ಅಡಿಯಲ್ಲಿ ಪ್ರತಿ ವಾರ್ಡ್‌ಗೆ 300 ಲಕ್ಷಗಳ ಅನುದಾನ ಒದಗಿಸಲಾಗಿದೆ. ದಾಸರಹಳ್ಳಿ ವಲಯದ ವಾರ್ಡ್‌ಗಳು 12,13,14,15,39,41,70 ಮತ್ತು 71 ಗಳ ಕಾರ್ಯಕ್ರಮ ಪಟ್ಟಿ ತಯಾರಿಸಿದ್ದು (POW) ಸದರಿ ಕಾರ್ಯಕ್ರಮ ಪಟ್ಟಿಗೆ ವಾರ್ಡ್ ಮಟ್ಟದ ಸಾರ್ವಜನಿಕ ಕಾಮಗಾರಿ ಸ್ಥಾಯಿಸಮಿತಿಯ ದಿನಾಂಕ: 19-12-2012 ಸಭೆಯ ನಡಾವಳಿಗಳ ವಿಷಯ ಸಂಖ್ಯೆ: ವಾಕಾಸ್ಥಾಸ/155/2012-13 ದಿನಾಂಕ: 19-12-2012 ರಂದು ಅನುಮೋದಿಸಿದೆ. ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು ವಾರ್ಡ್ ಸಂಖ್ಯೆ: 12,13,14,15,70 ಮತ್ತು 71 ಗಳ ಕಡತಗಳ ಅಂದಾಜುಪಟ್ಟಿಗೆ ತಾಂತ್ರಿಕ ಅನುಮೋದನೆ ಮತ್ತು ಆಡಳಿತಾತ್ಮಕ ಅನುಮೋದನೆ ಪಡೆದು ಜಾಬ್ ನಂಬರ್ ನೀಡುವಂತೆ ಕೋರಿ ಕಡತವನ್ನು ಈ ಕಛೇರಿಗೆ ಸಲ್ಲಿಸಿದ್ದು, ಜಾಬ್ ನಂಬರ್ ನ್ನು ಈ ಕೆಳಕಂಡಂತೆ ನೀಡಲಾಗಿದೆ. <table border="1"> <thead> <tr> <th>NAME OF THE WORK</th><th>JOB NUMBER</th><th>EST. COST</th></tr> </thead> <tbody> <tr> <td>Ward Maintenance of Ward using Tractor, Silt and labours in ward no.12, Shettyhalli sub division.</td><td>012-13-000004</td><td>18.00</td></tr> <tr> <td>Providing street name boards at Chikkasandra, Geleyara balaga, Abbigere,Anjanadrinagara in ward no. 12 in Shettyhalli sub division.</td><td>012-13-000005</td><td>19.50</td></tr> <tr> <td>Annual Maintenance of UGD in Ward No. 12, in Shettyhalli sub division</td><td>012-13-000006</td><td>16.00</td></tr> <tr> <td>Construction of RCC Drain at Kammagondanahalli Stephens School, in Ward no.12,in Shettyhalli sub division.</td><td>012-13-000007</td><td>19.50</td></tr> <tr> <td>Construction of RCC Drain at Kalanagara in Kammagondanahalli, in Ward no.12, in Shettyhalli sub division</td><td>012-13-000008</td><td>19.50</td></tr> <tr> <td>Construction of RCC Drain at Balaji layout in Kammagondanahalli , in Ward no.12, inShettyhalli sub division.</td><td>012-13-000009</td><td>19.50</td></tr> <tr> <td>Construction of RCC Drain at Babanna layout 2nd cross near National Public School,, in Ward no.12, in Shettyhalli sub division</td><td>012-13-000010</td><td>19.50</td></tr> <tr> <td>Construction of RCC Drain near Govt. School backside at Medarahalli, in Wardno.12, in Shettyhalli sub division.</td><td>012-13-000011</td><td>19.50</td></tr> <tr> <td>Providing Cement Concrete Roads at Kammagondanahalli Area in Ward no.12, in Shettyhalli sub division.</td><td>012-13-000012</td><td>19.50</td></tr> <tr> <td>Improvements to Roads and Drains at Abbigere near old watch factory in ward no.12, in Shettyhalli sub division</td><td>012-13-000013</td><td>19.50</td></tr> <tr> <td>Improvements to Roads and Drains at Abbigere Ganesha temple in ward no. 12, inShettyhalli sub division.</td><td>012-13-000014</td><td>10.00</td></tr> <tr> <td>Construction of RCC Drainat Shettyhalli Janatha Colony near Railway Gate in wardno. 12, in Shettyhalli sub division</td><td>012-13-000015</td><td>19.50</td></tr> <tr> <td>Improvement to Road and Drains at Kammagondanahalli, Jarakabande Kaval slum,Maramma temple near Forest Area in Ward No. 12, In Shettyhalli sub division.</td><td>012-13-000016</td><td>10.00</td></tr> <tr> <td>Construction of Drains and Culverts at Chikkasandra colony, in ward no. 12, in Shettyhalli sub division.</td><td>012-13-000017</td><td>5.50</td></tr> <tr> <td>Ward maintenance of ward using Tractor, Silt and labours in Ward no. 13, inshettyhalli sub division.</td><td>013-13-000021</td><td>18.00</td></tr> <tr> <td>Construction of RCC drain at Vishala Public School, in Ward no. 13, in Shettyhallisub division.</td><td>013-13-000022</td><td>19.90</td></tr> </tbody> </table>	NAME OF THE WORK	JOB NUMBER	EST. COST	Ward Maintenance of Ward using Tractor, Silt and labours in ward no.12, Shettyhalli sub division.	012-13-000004	18.00	Providing street name boards at Chikkasandra, Geleyara balaga, Abbigere,Anjanadrinagara in ward no. 12 in Shettyhalli sub division.	012-13-000005	19.50	Annual Maintenance of UGD in Ward No. 12, in Shettyhalli sub division	012-13-000006	16.00	Construction of RCC Drain at Kammagondanahalli Stephens School, in Ward no.12,in Shettyhalli sub division.	012-13-000007	19.50	Construction of RCC Drain at Kalanagara in Kammagondanahalli, in Ward no.12, in Shettyhalli sub division	012-13-000008	19.50	Construction of RCC Drain at Balaji layout in Kammagondanahalli , in Ward no.12, inShettyhalli sub division.	012-13-000009	19.50	Construction of RCC Drain at Babanna layout 2nd cross near National Public School,, in Ward no.12, in Shettyhalli sub division	012-13-000010	19.50	Construction of RCC Drain near Govt. School backside at Medarahalli, in Wardno.12, in Shettyhalli sub division.	012-13-000011	19.50	Providing Cement Concrete Roads at Kammagondanahalli Area in Ward no.12, in Shettyhalli sub division.	012-13-000012	19.50	Improvements to Roads and Drains at Abbigere near old watch factory in ward no.12, in Shettyhalli sub division	012-13-000013	19.50	Improvements to Roads and Drains at Abbigere Ganesha temple in ward no. 12, inShettyhalli sub division.	012-13-000014	10.00	Construction of RCC Drainat Shettyhalli Janatha Colony near Railway Gate in wardno. 12, in Shettyhalli sub division	012-13-000015	19.50	Improvement to Road and Drains at Kammagondanahalli, Jarakabande Kaval slum,Maramma temple near Forest Area in Ward No. 12, In Shettyhalli sub division.	012-13-000016	10.00	Construction of Drains and Culverts at Chikkasandra colony, in ward no. 12, in Shettyhalli sub division.	012-13-000017	5.50	Ward maintenance of ward using Tractor, Silt and labours in Ward no. 13, inshettyhalli sub division.	013-13-000021	18.00	Construction of RCC drain at Vishala Public School, in Ward no. 13, in Shettyhallisub division.	013-13-000022	19.90
NAME OF THE WORK	JOB NUMBER	EST. COST																																																		
Ward Maintenance of Ward using Tractor, Silt and labours in ward no.12, Shettyhalli sub division.	012-13-000004	18.00																																																		
Providing street name boards at Chikkasandra, Geleyara balaga, Abbigere,Anjanadrinagara in ward no. 12 in Shettyhalli sub division.	012-13-000005	19.50																																																		
Annual Maintenance of UGD in Ward No. 12, in Shettyhalli sub division	012-13-000006	16.00																																																		
Construction of RCC Drain at Kammagondanahalli Stephens School, in Ward no.12,in Shettyhalli sub division.	012-13-000007	19.50																																																		
Construction of RCC Drain at Kalanagara in Kammagondanahalli, in Ward no.12, in Shettyhalli sub division	012-13-000008	19.50																																																		
Construction of RCC Drain at Balaji layout in Kammagondanahalli , in Ward no.12, inShettyhalli sub division.	012-13-000009	19.50																																																		
Construction of RCC Drain at Babanna layout 2nd cross near National Public School,, in Ward no.12, in Shettyhalli sub division	012-13-000010	19.50																																																		
Construction of RCC Drain near Govt. School backside at Medarahalli, in Wardno.12, in Shettyhalli sub division.	012-13-000011	19.50																																																		
Providing Cement Concrete Roads at Kammagondanahalli Area in Ward no.12, in Shettyhalli sub division.	012-13-000012	19.50																																																		
Improvements to Roads and Drains at Abbigere near old watch factory in ward no.12, in Shettyhalli sub division	012-13-000013	19.50																																																		
Improvements to Roads and Drains at Abbigere Ganesha temple in ward no. 12, inShettyhalli sub division.	012-13-000014	10.00																																																		
Construction of RCC Drainat Shettyhalli Janatha Colony near Railway Gate in wardno. 12, in Shettyhalli sub division	012-13-000015	19.50																																																		
Improvement to Road and Drains at Kammagondanahalli, Jarakabande Kaval slum,Maramma temple near Forest Area in Ward No. 12, In Shettyhalli sub division.	012-13-000016	10.00																																																		
Construction of Drains and Culverts at Chikkasandra colony, in ward no. 12, in Shettyhalli sub division.	012-13-000017	5.50																																																		
Ward maintenance of ward using Tractor, Silt and labours in Ward no. 13, inshettyhalli sub division.	013-13-000021	18.00																																																		
Construction of RCC drain at Vishala Public School, in Ward no. 13, in Shettyhallisub division.	013-13-000022	19.90																																																		

ಪು.ತ.ನೋ

ವಿಷಯ :

ಪುಟದ ಸಂಖ್ಯೆ

ಕಡತದ ಸಂಖ್ಯೆ

ಪಂಕ್ತಿಯ ಸಂಖ್ಯೆ	ಟಪ್ಪಣಿಗಳು ಮತ್ತು ಅಂಶಗಳು																																																																																	
	<table> <tr> <td>Construction of RCC drain from Pipeline to Basaweshwara road left side, in Ward no.13, in Shettyhalli sub division.</td> <td>013-13-000023</td> <td>19.90</td> </tr> <tr> <td>Construction of RCC drain from Pipeline to Basaweshwara road right side, in Wardno. 13, in Shettyhalli sub division</td> <td>013-13-000024</td> <td>19.90</td> </tr> <tr> <td>Construction of RCC drain 7th cross road at Prashanthnagara, in Ward no. 13, in Shettyhalli sub division.</td> <td>013-13-000025</td> <td>19.50</td> </tr> <tr> <td>Construction of RCC drain to 2nd cross at Santhoshnagara left side, in Ward no. 13,in Shettyhalli sub division.</td> <td>013-13-000026</td> <td>19.90</td> </tr> <tr> <td>Construction of RCC drain to 3rd cross at Santhoshnagara left side, in Ward no. 13,in Shettyhalli sub division.</td> <td>013-13-000027</td> <td>19.80</td> </tr> <tr> <td>Construction of RCC drain to 3rd cross at Santhoshnagara right side, in Ward no. 13,in Shettyhalli sub division.</td> <td>013-13-000028</td> <td>19.50</td> </tr> <tr> <td>Construction of RCC drain to 3rd cross at Kalyananagara right side, in Ward no. 13,in Shettyhalli sub division.</td> <td>013-13-000029</td> <td>19.90</td> </tr> <tr> <td>Construction of RCC drain to 6th cross road from St. Marys school left side in Wardno. 13, in Shettyhalli sub division</td> <td>013-13-000030</td> <td>19.80</td> </tr> <tr> <td>Construction of RCC drain to 6th cross road from SWD to St. Merris school right sidein Ward no. 13, in Shettyhalli sub div</td> <td>013-13-000031</td> <td>19.90</td> </tr> <tr> <td>Construction of RCC drain at 5th cross road 1st main to 3rd main in Ward No. 13, inShettyhalli sub division</td> <td>013-13-000032</td> <td>19.00</td> </tr> <tr> <td>Construction of RCC drain in 5th, 6th and 7th cross road 1st main road atRavindranagara in Ward No. 13, in Shettyhalli sub division.</td> <td>013-13-000033</td> <td>15.00</td> </tr> <tr> <td>Construction of RCC drain and Covering slabs to back side of Govt. School in Mallasandra colony, in Ward No. 13, in Shettyhalli sub division.</td> <td>013-13-000034</td> <td>15.00</td> </tr> <tr> <td>Improvements to drains at 12th cross of right side of Havnoor layout in ward No.14</td> <td>014-13-000004</td> <td>19.90</td> </tr> <tr> <td>Improvements to drains at 12th cross of right side of Havnoor layout in ward No.14</td> <td>014-13-000005</td> <td>19.90</td> </tr> <tr> <td>Improvements to roads and drains at 3rd main of Defense Colony in ward No.14</td> <td>014-13-000007</td> <td>19.80</td> </tr> <tr> <td>Improvements of Cement concrete roads in Karekallu colony in Ward No. 14</td> <td>014-13-000008</td> <td>20.00</td> </tr> <tr> <td>Improvements of drains at 11th cross of Havnoor layout in ward No. 14</td> <td>014-13-000010</td> <td>18.00</td> </tr> <tr> <td>Improvements of drains at Bagalagunte Main road Left side in ward No.14</td> <td>014-13-000011</td> <td>19.50</td> </tr> <tr> <td>Improvements of drains at Bagalagunte Main road Right side in ward No.14</td> <td>014-13-000012</td> <td>19.50</td> </tr> <tr> <td>Improvements of roads and drain between 4th cross and Hesaragatta Main road of Mallasandra in ward No. 14</td> <td>014-13-000013</td> <td>19.80</td> </tr> <tr> <td>Improvements Roads and Drains at 7th cross and Surroundings of Bagalugunte in Ward No. 14</td> <td>014-13-000014</td> <td>18.00</td> </tr> <tr> <td>Improvements Roads and Drains at Bhuvaneshwarinagar 12th cross and G.V.Narayana house road in Ward No. 14</td> <td>014-13-000015</td> <td>16.50</td> </tr> <tr> <td>Improvements to Drains at cross roads of Bhuvaneshwari nagar in Ward No. 14</td> <td>014-13-000016</td> <td>14.00</td> </tr> <tr> <td>Improvements to Roads at 2nd Main 3rd cross of Manjunatha nagara in ward No. 14</td> <td>014-13-000017</td> <td>20.00</td> </tr> <tr> <td>Construction of RCC drains at Bhuvaneshwari nagar 2nd cross road in Dasarahalli Ward No. 15</td> <td>015-13-000027</td> <td>19.98</td> </tr> <tr> <td>Construction of roads and RCC drains at Bhuvaneshwari nagar 5th cross road in Dasarahalli Ward No. 15</td> <td>015-13-000028</td> <td>19.98</td> </tr> <tr> <td>Construction of roads and RCC drains at Vijaya Building Road left side in Dasarahalli Ward No. 15</td> <td>015-13-000029</td> <td>19.99</td> </tr> </table>	Construction of RCC drain from Pipeline to Basaweshwara road left side, in Ward no.13, in Shettyhalli sub division.	013-13-000023	19.90	Construction of RCC drain from Pipeline to Basaweshwara road right side, in Wardno. 13, in Shettyhalli sub division	013-13-000024	19.90	Construction of RCC drain 7th cross road at Prashanthnagara, in Ward no. 13, in Shettyhalli sub division.	013-13-000025	19.50	Construction of RCC drain to 2nd cross at Santhoshnagara left side, in Ward no. 13,in Shettyhalli sub division.	013-13-000026	19.90	Construction of RCC drain to 3rd cross at Santhoshnagara left side, in Ward no. 13,in Shettyhalli sub division.	013-13-000027	19.80	Construction of RCC drain to 3rd cross at Santhoshnagara right side, in Ward no. 13,in Shettyhalli sub division.	013-13-000028	19.50	Construction of RCC drain to 3rd cross at Kalyananagara right side, in Ward no. 13,in Shettyhalli sub division.	013-13-000029	19.90	Construction of RCC drain to 6th cross road from St. Marys school left side in Wardno. 13, in Shettyhalli sub division	013-13-000030	19.80	Construction of RCC drain to 6th cross road from SWD to St. Merris school right sidein Ward no. 13, in Shettyhalli sub div	013-13-000031	19.90	Construction of RCC drain at 5th cross road 1st main to 3rd main in Ward No. 13, inShettyhalli sub division	013-13-000032	19.00	Construction of RCC drain in 5th, 6th and 7th cross road 1st main road atRavindranagara in Ward No. 13, in Shettyhalli sub division.	013-13-000033	15.00	Construction of RCC drain and Covering slabs to back side of Govt. School in Mallasandra colony, in Ward No. 13, in Shettyhalli sub division.	013-13-000034	15.00	Improvements to drains at 12th cross of right side of Havnoor layout in ward No.14	014-13-000004	19.90	Improvements to drains at 12th cross of right side of Havnoor layout in ward No.14	014-13-000005	19.90	Improvements to roads and drains at 3rd main of Defense Colony in ward No.14	014-13-000007	19.80	Improvements of Cement concrete roads in Karekallu colony in Ward No. 14	014-13-000008	20.00	Improvements of drains at 11th cross of Havnoor layout in ward No. 14	014-13-000010	18.00	Improvements of drains at Bagalagunte Main road Left side in ward No.14	014-13-000011	19.50	Improvements of drains at Bagalagunte Main road Right side in ward No.14	014-13-000012	19.50	Improvements of roads and drain between 4th cross and Hesaragatta Main road of Mallasandra in ward No. 14	014-13-000013	19.80	Improvements Roads and Drains at 7th cross and Surroundings of Bagalugunte in Ward No. 14	014-13-000014	18.00	Improvements Roads and Drains at Bhuvaneshwarinagar 12th cross and G.V.Narayana house road in Ward No. 14	014-13-000015	16.50	Improvements to Drains at cross roads of Bhuvaneshwari nagar in Ward No. 14	014-13-000016	14.00	Improvements to Roads at 2nd Main 3rd cross of Manjunatha nagara in ward No. 14	014-13-000017	20.00	Construction of RCC drains at Bhuvaneshwari nagar 2nd cross road in Dasarahalli Ward No. 15	015-13-000027	19.98	Construction of roads and RCC drains at Bhuvaneshwari nagar 5th cross road in Dasarahalli Ward No. 15	015-13-000028	19.98	Construction of roads and RCC drains at Vijaya Building Road left side in Dasarahalli Ward No. 15	015-13-000029	19.99
Construction of RCC drain from Pipeline to Basaweshwara road left side, in Ward no.13, in Shettyhalli sub division.	013-13-000023	19.90																																																																																
Construction of RCC drain from Pipeline to Basaweshwara road right side, in Wardno. 13, in Shettyhalli sub division	013-13-000024	19.90																																																																																
Construction of RCC drain 7th cross road at Prashanthnagara, in Ward no. 13, in Shettyhalli sub division.	013-13-000025	19.50																																																																																
Construction of RCC drain to 2nd cross at Santhoshnagara left side, in Ward no. 13,in Shettyhalli sub division.	013-13-000026	19.90																																																																																
Construction of RCC drain to 3rd cross at Santhoshnagara left side, in Ward no. 13,in Shettyhalli sub division.	013-13-000027	19.80																																																																																
Construction of RCC drain to 3rd cross at Santhoshnagara right side, in Ward no. 13,in Shettyhalli sub division.	013-13-000028	19.50																																																																																
Construction of RCC drain to 3rd cross at Kalyananagara right side, in Ward no. 13,in Shettyhalli sub division.	013-13-000029	19.90																																																																																
Construction of RCC drain to 6th cross road from St. Marys school left side in Wardno. 13, in Shettyhalli sub division	013-13-000030	19.80																																																																																
Construction of RCC drain to 6th cross road from SWD to St. Merris school right sidein Ward no. 13, in Shettyhalli sub div	013-13-000031	19.90																																																																																
Construction of RCC drain at 5th cross road 1st main to 3rd main in Ward No. 13, inShettyhalli sub division	013-13-000032	19.00																																																																																
Construction of RCC drain in 5th, 6th and 7th cross road 1st main road atRavindranagara in Ward No. 13, in Shettyhalli sub division.	013-13-000033	15.00																																																																																
Construction of RCC drain and Covering slabs to back side of Govt. School in Mallasandra colony, in Ward No. 13, in Shettyhalli sub division.	013-13-000034	15.00																																																																																
Improvements to drains at 12th cross of right side of Havnoor layout in ward No.14	014-13-000004	19.90																																																																																
Improvements to drains at 12th cross of right side of Havnoor layout in ward No.14	014-13-000005	19.90																																																																																
Improvements to roads and drains at 3rd main of Defense Colony in ward No.14	014-13-000007	19.80																																																																																
Improvements of Cement concrete roads in Karekallu colony in Ward No. 14	014-13-000008	20.00																																																																																
Improvements of drains at 11th cross of Havnoor layout in ward No. 14	014-13-000010	18.00																																																																																
Improvements of drains at Bagalagunte Main road Left side in ward No.14	014-13-000011	19.50																																																																																
Improvements of drains at Bagalagunte Main road Right side in ward No.14	014-13-000012	19.50																																																																																
Improvements of roads and drain between 4th cross and Hesaragatta Main road of Mallasandra in ward No. 14	014-13-000013	19.80																																																																																
Improvements Roads and Drains at 7th cross and Surroundings of Bagalugunte in Ward No. 14	014-13-000014	18.00																																																																																
Improvements Roads and Drains at Bhuvaneshwarinagar 12th cross and G.V.Narayana house road in Ward No. 14	014-13-000015	16.50																																																																																
Improvements to Drains at cross roads of Bhuvaneshwari nagar in Ward No. 14	014-13-000016	14.00																																																																																
Improvements to Roads at 2nd Main 3rd cross of Manjunatha nagara in ward No. 14	014-13-000017	20.00																																																																																
Construction of RCC drains at Bhuvaneshwari nagar 2nd cross road in Dasarahalli Ward No. 15	015-13-000027	19.98																																																																																
Construction of roads and RCC drains at Bhuvaneshwari nagar 5th cross road in Dasarahalli Ward No. 15	015-13-000028	19.98																																																																																
Construction of roads and RCC drains at Vijaya Building Road left side in Dasarahalli Ward No. 15	015-13-000029	19.99																																																																																



ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ಟಪ್ಪಣಿ ಹಾಳೆ

ವಿಷಯ

ಪುಟದ ಸಂಖ್ಯೆ

ಕಡತದ ಸಂಖ್ಯೆ

ಪಂಕ್ತಿಯ ಸಂಖ್ಯೆ	ಟಪ್ಪಣಿಗಳು ಮತ್ತು ಅಂಶಗಳು		
	Desilting drains and debries cleaning in Dasarahalli Ward 15	015-13-000030	5.00
	Improvements of Drains at Bhuvaneshwari nagara 1st cross road in Dasarahalli Ward No. 15	015-13-000031	19.95
	Improvements of Roads and Drains at Bhuvaneshwari nagara 3rd cross road in Dasarahalli Ward No. 15	015-13-000032	19.95
	Improvements of Roads and Drains in Bhuvaneshwarinagara 6th main road in Dasarahalli Ward No. 15	015-13-000033	19.90
	Improvements to Roads and Drains at Kalahastinagara Opp. Kaliyamma Temple 6 th cross road left side in Dasarahalli Ward No. 15	015-13-000034	19.95
	Improvements to Roads and Drains at Kalahastinagara Opp. Kaliyamma Temple 6 th cross road right side in Dasarahalli Ward No. 15	015-13-000035	19.90
	Improvements to Roads and Drains at Maheshwarinagara and Kempegowda nagar3rd Main Road in Dasarahalli Ward No. 15	015-13-000036	19.98
	Improvements to Roads and Drains at Maheshwarinagara and Kempegowda nagar6th B cross right side in Dasarahalli Ward No. 15	015-13-000037	19.90
	Improvements to Roads and Drains at Maheshwarinagara and Kempegowda nagar6th B cross left side in Dasarahalli Ward No. 15	015-13-000038	19.95
	Improvements to Roads and Drains at Maheshwarinagara and Kempegowda nagar 6th C cross left side and right side in Dasarahalli Ward No. 15	015-13-000039	19.90
	Improvements to Roads and Drains in Dasarahalli Ward No 15	015-13-000040	10.00
	Construction of CC drain behind Venkateshwara Hospital Ramaiah Badavane in ward no. 70	070-13-000020	19.90
	Construction of CC drain at 1st cross Hegganahalli main road in ward no. 70	070-13-000021	19.95
	Construction of CC drain at 10th G cross road Rajagopalanagara Right side Church road in ward no. 70	070-13-000022	19.50
	Construction of CC drain at 4th main road Annapoorne swarinagara in ward no. 70	070-13-000023	19.50
	Construction of CC drain at 1st cross left side Srigandanagara from 1st to 3rd cross Hegganahalli Main Road in Ward No. 70	070-13-000024	18.90
	Construction of CC drain at 3rd cross from Rajagopalanagara Main Road Right side in ward no. 70	070-13-000025	19.50
	Construction of CC drain at 5th Hegganahalli main road in ward no. 70	070-13-000026	5.00
	Construction of CC drain near Nanjundeswara Temple Kapilaganagara in ward no. 70	070-13-000027	19.50
	Construction of CC drain at 10th E cross road Rajagopalanagara Right side in ward no. 70	070-13-000028	19.50
	Construction of CC drain behind Rajaniform Road Near KEB Ganganna House Rajagopalanagara in Ward No. 70	070-13-000029	19.95
	Construction of CC drain 1st Main IP Nagara in ward No. 70	070-13-000030	19.90
	135 Construction of CC drain at 7th cross left side Srigandhanagara Main Road in ward No. 70	070-13-000031	19.90
	Construction of CC drain at 3rd B cross right side Swamy Vivekananda Road in ward No. 70	070-13-000032	19.60
	Improvement to drain from Duggulamma temple to Ambarish Circle in Basappanakatte in ward No. 70	070-13-000033	19.40
	Construction of RCC deck at Srigandhanagara Main road in between 6th and 8 th cross in ward no. 70	070-13-000034	8.00
	Desilting of Drains, Main and cross road of Rajagopalanagara in ward no. 70 for 12 months	070-13-000035	12.00
	Construction of RCC drain on Om Shakti temple road in Sanjeevininagara 2nd phase in ward no. 71	071-13-000017	19.95

ಪು.ತಿ.ನೋ

ಪುಟದ ಸಂಖ್ಯೆ


ಕಡತದ ಸಂಖ್ಯೆ

ಪಂಕ್ತಿಯ ಸಂಖ್ಯೆ	ಟಿಪ್ಪಣಿಗಳು ಮತ್ತು ಅಂಶಗಳು																																																
	<table> <tr> <td>Construction of RCC drain on Om Shakti temple road in Sanjeevininagara 3rd phase in ward no. 71</td> <td>071-13-000018</td> <td>19.90</td> </tr> <tr> <td>Improvement to drain and footpath in 1st main road of sanjeevininagara 2nd phase in front of New Carmel School in Ward no.71</td> <td>071-13-000019</td> <td>19.95</td> </tr> <tr> <td>Construction of road, drain and footpath in cross roads behind Anjaneya swamy temple road in Sanjeevininagara badavane 1st phase in ward no. 71</td> <td>071-13-000020</td> <td>10.00</td> </tr> <tr> <td>Construction of RCC drain in 4th cross roads of Gajanananagara in ward no. 71</td> <td>071-13-000021</td> <td>19.90</td> </tr> <tr> <td>Construction of concrete drain on 13th cross left side of Hoysalanagara in ward no.71</td> <td>071-13-000022</td> <td>15.00</td> </tr> <tr> <td>Construction of concrete drain on 13th cross right side of Hoysalanagara in ward no.71</td> <td>071-13-000023</td> <td>14.50</td> </tr> <tr> <td>Construction of concrete drain on 14th cross left side of Hoysalanagara in ward no.71</td> <td>071-13-000024</td> <td>15.50</td> </tr> <tr> <td>Construction of concrete drain on 14th cross right side of Hoysalanagara in ward no.71</td> <td>071-13-000025</td> <td>15.00</td> </tr> <tr> <td>Construction of concrete drain on 15th cross right side of Hoysalanagara in ward no.71</td> <td>071-13-000026</td> <td>11.60</td> </tr> <tr> <td>Construction of drain in 10th cross road of Sanjeevininagara badavane 1st phase in ward no. 71</td> <td>071-13-000027</td> <td>19.95</td> </tr> <tr> <td>Desilting of drains in main and cross roads of Hegganahalli ward in Srigandanagara,Gajanananagara, Hoysalanagar, Sunkadakatte, Lakshmannagara, Sanjeevininagara 1st, 2nd, 3rd stage, Friends colony and Hegganahalli old area in ward no 71 for 12 months</td> <td>071-13-000028</td> <td>12.00</td> </tr> <tr> <td>Desilting of drains in main and cross roads of Hegganahalli in Ward no 71</td> <td>071-13-000029</td> <td>5.00</td> </tr> <tr> <td>Reconstruction of bad stretches on 1st main road of Gajanananagara in ward no. 71</td> <td>071-13-000030</td> <td>19.95</td> </tr> <tr> <td>Construction of road and asphaltig to 4th and 5th cross roads of Gajanananagara in ward no. 71</td> <td>071-13-000031</td> <td>19.90</td> </tr> <tr> <td>Construction of road and asphaltig to 13th and 14th cross road of Hoysalanagara in ward no. 71</td> <td>071-13-000032</td> <td>19.95</td> </tr> <tr> <td>Construction of road and asphaltig to cross roads of Hoysalanagara 15th and 16th cross road in ward no. 71</td> <td>071-13-000033</td> <td>19.95</td> </tr> </table>	Construction of RCC drain on Om Shakti temple road in Sanjeevininagara 3rd phase in ward no. 71	071-13-000018	19.90	Improvement to drain and footpath in 1st main road of sanjeevininagara 2nd phase in front of New Carmel School in Ward no.71	071-13-000019	19.95	Construction of road, drain and footpath in cross roads behind Anjaneya swamy temple road in Sanjeevininagara badavane 1st phase in ward no. 71	071-13-000020	10.00	Construction of RCC drain in 4th cross roads of Gajanananagara in ward no. 71	071-13-000021	19.90	Construction of concrete drain on 13th cross left side of Hoysalanagara in ward no.71	071-13-000022	15.00	Construction of concrete drain on 13th cross right side of Hoysalanagara in ward no.71	071-13-000023	14.50	Construction of concrete drain on 14th cross left side of Hoysalanagara in ward no.71	071-13-000024	15.50	Construction of concrete drain on 14th cross right side of Hoysalanagara in ward no.71	071-13-000025	15.00	Construction of concrete drain on 15th cross right side of Hoysalanagara in ward no.71	071-13-000026	11.60	Construction of drain in 10th cross road of Sanjeevininagara badavane 1st phase in ward no. 71	071-13-000027	19.95	Desilting of drains in main and cross roads of Hegganahalli ward in Srigandanagara,Gajanananagara, Hoysalanagar, Sunkadakatte, Lakshmannagara, Sanjeevininagara 1st, 2nd, 3rd stage, Friends colony and Hegganahalli old area in ward no 71 for 12 months	071-13-000028	12.00	Desilting of drains in main and cross roads of Hegganahalli in Ward no 71	071-13-000029	5.00	Reconstruction of bad stretches on 1st main road of Gajanananagara in ward no. 71	071-13-000030	19.95	Construction of road and asphaltig to 4th and 5th cross roads of Gajanananagara in ward no. 71	071-13-000031	19.90	Construction of road and asphaltig to 13th and 14th cross road of Hoysalanagara in ward no. 71	071-13-000032	19.95	Construction of road and asphaltig to cross roads of Hoysalanagara 15th and 16 th cross road in ward no. 71	071-13-000033	19.95
Construction of RCC drain on Om Shakti temple road in Sanjeevininagara 3rd phase in ward no. 71	071-13-000018	19.90																																															
Improvement to drain and footpath in 1st main road of sanjeevininagara 2nd phase in front of New Carmel School in Ward no.71	071-13-000019	19.95																																															
Construction of road, drain and footpath in cross roads behind Anjaneya swamy temple road in Sanjeevininagara badavane 1st phase in ward no. 71	071-13-000020	10.00																																															
Construction of RCC drain in 4th cross roads of Gajanananagara in ward no. 71	071-13-000021	19.90																																															
Construction of concrete drain on 13th cross left side of Hoysalanagara in ward no.71	071-13-000022	15.00																																															
Construction of concrete drain on 13th cross right side of Hoysalanagara in ward no.71	071-13-000023	14.50																																															
Construction of concrete drain on 14th cross left side of Hoysalanagara in ward no.71	071-13-000024	15.50																																															
Construction of concrete drain on 14th cross right side of Hoysalanagara in ward no.71	071-13-000025	15.00																																															
Construction of concrete drain on 15th cross right side of Hoysalanagara in ward no.71	071-13-000026	11.60																																															
Construction of drain in 10th cross road of Sanjeevininagara badavane 1st phase in ward no. 71	071-13-000027	19.95																																															
Desilting of drains in main and cross roads of Hegganahalli ward in Srigandanagara,Gajanananagara, Hoysalanagar, Sunkadakatte, Lakshmannagara, Sanjeevininagara 1st, 2nd, 3rd stage, Friends colony and Hegganahalli old area in ward no 71 for 12 months	071-13-000028	12.00																																															
Desilting of drains in main and cross roads of Hegganahalli in Ward no 71	071-13-000029	5.00																																															
Reconstruction of bad stretches on 1st main road of Gajanananagara in ward no. 71	071-13-000030	19.95																																															
Construction of road and asphaltig to 4th and 5th cross roads of Gajanananagara in ward no. 71	071-13-000031	19.90																																															
Construction of road and asphaltig to 13th and 14th cross road of Hoysalanagara in ward no. 71	071-13-000032	19.95																																															
Construction of road and asphaltig to cross roads of Hoysalanagara 15th and 16 th cross road in ward no. 71	071-13-000033	19.95																																															

ಮೇಲ್ಕಂಡ ಕಾಮಗಾರಿಗಳಿಗೆ ಜಾಬ್ ನಂಬರ್ ನೀಡಿದ್ದು, ಕಾಮಗಾರಿ ಆದೇಶಕ್ಕೆ ಮಂಡಿಸಿದೆ. 6/01/2013

2) ಲೆಕ್ಕಾಲೋಕ್ಷಕರು) 2012-13 ಸು ನಿಗದಿ ಕೆಳಗೆ ಬೀಜಕರಣ ಎ 1771 ರ
 ದೊರೆಯಲು ಖರ್ಚು 12, 13, 14, 15, 39, 41 70 & 71 ರ್ ಗಳಲ್ಲಿ ಶೇಖರಿಸಲ್ಪಟ್ಟಿದೆ.
 ವಿನಿಯಮಾನುಸಾರವಾಗಿ ಅನುದಾನ ಹಂಚಿಕೆ ಮಾಡುವ ವಿಷಯಕ್ಕೆ ಸಂಬಂಧಿಸಿದಂತೆ.

[illegible]



ಕಡತದ ಸಂಖ್ಯೆ

ಪ್ರ.ತಿ.ನೋ



ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ದಾಸರಹಳ್ಳಿ ವಲಯ,

ಎಂ.ಇ.ಐ.ಬಡಾವಣೆ, ಬಾಗಲಗುಂಟೆ, ಹೆಸರಫಟ್ಟ ಮುಖ್ಯರಸ್ತೆ, ಬೆಂಗಳೂರು -560073.

ಸಂಖ್ಯೆ:-ಕಾ.ಪಾ.ಅ/ದಾ.ವಿ/ತಾ.ಮ/368/2012-13

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರವರ ಕಛೇರಿ,

ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ, ಬಿಬಿಎಂಪಿ.

ದಿನಾಂಕ: 05/12/2013

ತಾಂತ್ರಿಕ ಮಂಜೂರಾತಿ

ಕಾಮಗಾರಿಯ ಹೆಸರು:- Improvements to road and drains at Kammagondanahalli Jarakabande kaval slum Maramma temple near Forest area in W.No.12 in Shettyhalli Sub-Division

ಅಂದಾಜು ವೆಚ್ಚ : 10.00 ಲಕ್ಷಗಳು. P-Code: P-1771

ಉಲ್ಲೇಖ ಸಂಖ್ಯೆ:-

1. ಮಾನ್ಯ ಆಯುಕ್ತರವರು ನಿಯೋಜಿಸಿರುವ ಅಧಿಕಾರ ಪ್ರತ್ಯಾಯೋಜನೆ

ಸಂಖ್ಯೆ:ಬಿ12(1)/ಪಿಆರ್/394/2011-12, ದಿ:13.03.2012

2. ಮಾನ್ಯ ಜಂಟಿ ಆಯುಕ್ತರು, (ದಾಸರಹಳ್ಳಿ ವಲಯ) ರವರ ಆಡಳಿತಾತ್ಮಕ ಮಂಜೂರಾತಿ

ಸಂಖ್ಯೆ: ಜಂ.ಆ/ದಾ.ವ/ಆ.ಮ/584/2012-13, ದಿನಾಂಕ: 31.01.2013

ಈ ಮೇಲಿನ ವಿಷಯದಲ್ಲಿ ತಿಳಿಸಿರುವ ಕಾಮಗಾರಿಗೆ ಸಹಾಯಕ ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಶೆಟ್ಟಿಹಳ್ಳಿ/ಟಿ.ದಾಸರಹಳ್ಳಿ ಉಪ ವಿಭಾಗರವರು ಆಡಳಿತಾತ್ಮಕ ಮತ್ತು ತಾಂತ್ರಿಕ ಮಂಜೂರಾತಿಯನ್ನು ಕೋರಿರುವ ಮೇರೆಗೆ, ಜಂಟಿ ಆಯುಕ್ತರು (ದಾಸರಹಳ್ಳಿ) ವಲಯ ರವರು ಸದರಿ ಕಾಮಗಾರಿಯ ಅಂದಾಜು ಮೊತ್ತ ರೂ. 10.00 ಲಕ್ಷಗಳಿಗೆ ಆಡಳಿತಾತ್ಮಕ ಅನುಮೋದನೆ ನೀಡಿರುತ್ತಾರೆ. ಅದರಂತೆ ಉಲ್ಲೇಖ (1) ರ ಅನ್ವಯ ಸದರಿ ಕಾಮಗಾರಿಗೆ ತಾಂತ್ರಿಕ ಮಂಜೂರಾತಿಯನ್ನು ನೀಡಲಾಗಿದೆ ಮತ್ತು ತಾಂತ್ರಿಕ ಮಂಜೂರಾತಿಯ ಪುಸ್ತಕದ ಪುಟ ಸಂಖ್ಯೆ: 16 ಕ್ರಮ ಸಂಖ್ಯೆ: 368 ರಲ್ಲಿ ಈ ಕೆಳಗಿನ ಷರತ್ತುಗಳಂತೆ ದಾಖಲಿಸಲಾಗಿದೆ.

ಷರತ್ತುಗಳು:

1. ದರಪಟ್ಟಿ ಆಧಾರಿತವಲ್ಲದ ಅಂಶಗಳಿಗೆ ಡೆಟಾ ದರವನ್ನು ತಯಾರಿಸಿ ಅನುಮೋದನೆ ಪಡೆಯುವುದು.
2. ಅಂದಾಜು ಪಟ್ಟಿಯಲ್ಲಿ ಮಾರುಕಟ್ಟೆ ದರ ಅಳವಡಿಸಿಕೊಂಡಿರುವ ಅಂಶಗಳಿಗೆ ಕೊಟೇಶನ್ ಕರೆದು ಅನುಮೋದನೆ ಪಡೆಯುವುದು.
3. ಕೆಲಸದ ಸ್ಥಳದಿಂದ ಸಾಗಣೆ ದೂರಕ್ಕೆ ಅನುಮೋದನೆ ಪಡೆಯುವುದು.
4. ರಸ್ತೆ ಇತಿಹಾಸ ಪುಸ್ತಕದಲ್ಲಿ ಸದರಿ ಕಾಮಗಾರಿಯಲ್ಲಿನ ವಿವಿಧ ಕೆಲಸಗಳ ವಿವರಗಳನ್ನು ನಮೂದಿಸುವುದು.

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು,

ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ,

ಬಿಬಿಎಂಪಿ, ಬೆಂಗಳೂರು.

ಪ್ರತಿಯನ್ನು ಮಾಹಿತಿಗಾಗಿ ಸಲ್ಲಿಸಿದೆ:-

1. ಸಹಾಯಕ ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಶೆಟ್ಟಿಹಳ್ಳಿ / ಟಿ.ದಾಸರಹಳ್ಳಿ ಉಪ ವಿಭಾಗ, ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ, ದಾಸರಹಳ್ಳಿ ವಲಯ ಬೆಂಗಳೂರು. ಮೂಲ ಅಂದಾಜು ಪಟ್ಟಿಯೊಂದಿಗೆ ಮುಂದಿನ ಕ್ರಮಕ್ಕಾಗಿ.
2. ಸಹಾಯಕ ಹಣಕಾಸು ನಿಯಂತ್ರಕರು, ದಾಸರಹಳ್ಳಿ ವಲಯ, ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ, ಬೆಂಗಳೂರು.
3. ಕಛೇರಿ ಪ್ರತಿ.



ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ದಾಸರಹಳ್ಳಿ ವಲಯ,

ಎಂ.ಇ.ಐ.ಬಡಾವಣೆ, ಬಾಗಲಗುಂಟೆ, ಹೆಸರಘಟ್ಟ ಮುಖ್ಯರಸ್ತೆ, ಬೆಂಗಳೂರು -560073.

ನಂ:ಜಂ.ಅ/ದಾವ/ಆ.ಮ/584/2012-13

ಜಂಟಿ ಆಯುಕ್ತರವರ ಕಛೇರಿ,
ದಾಸರಹಳ್ಳಿ ವಲಯ, ಬೆಂಗಳೂರು.
ದಿನಾಂಕ: 31/07/2013

ಆಡಳಿತಾತ್ಮಕ ಅನುಮೋದನೆ.

ಕಾಮಗಾರಿಯ ಹೆಸರು:- Improvements to road and drains at Kammagondanahalli Jarakabande kaval slum Maramma temple near Forest area in W.No.12 in Shettyhalli Sub-Division

ಅಂದಾಜು ಮೊತ್ತ : 10.00 ಲಕ್ಷಗಳು.

ಉಲ್ಲೇಖ ಸಂಖ್ಯೆ:- 1. ಮಾನ್ಯ ಆಯುಕ್ತರವರು ನೀಡಿರುವ ಅಧಿಕಾರ ಪ್ರತ್ಯಾಯೋಜನೆ ಕಛೇರಿ ಆದೇಶ ಪತ್ರ ಸಂಖ್ಯೆ:ಮುಅಅ (ಜೆನರ್ಮ್)/ಕಾಸಂಕೋ/ಪಿಆರ್/513/2012-13, ದಿನಾಂಕ:14.08.2012.

ಮೇಲಿನ ವಿಷಯದಲ್ಲಿ ತಿಳಿಸಿರುವ ಕಾಮಗಾರಿಗೆ ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ ರವರು 2012-13ನೇ ಸಾಲಿನ ದರ ಪಟ್ಟಿಯಂತೆ ಅಂದಾಜು ಪಟ್ಟಿ ತಯಾರಿಸಿ ಆಡಳಿತಾತ್ಮಕ ಅನುಮೋದನೆಯನ್ನು ಕೋರಿರುವ ಮೇರೆಗೆ ಉಲ್ಲೇಖ 1ರ ರೀತ್ಯಾ ನದರಿ ಕಾಮಗಾರಿಯ ಅಂದಾಜು ಮೊತ್ತ ರೂ. 10.00 ಲಕ್ಷಗಳಿಗೆ ಆಡಳಿತಾತ್ಮಕ ಅನುಮೋದನೆ ನೀಡಲಾಗಿದೆ ಮತ್ತು ಆಡಳಿತಾತ್ಮಕ ಅನುಮೋದನೆಯ ಪುಸ್ತಕದ ಪುಟ ಸಂಖ್ಯೆ: 089 ಕ್ರಮ ಸಂಖ್ಯೆ: 584 ರಲ್ಲಿ ಈ ಕೆಳಗಿನ ಷರತ್ತುಗಳಂತೆ ದಾಖಲಿಸಲಾಗಿದೆ.

ಷರತ್ತುಗಳು:

1. ದರಪಟ್ಟಿ ಆಧಾರಿತವಲ್ಲದ ಅಂಶಗಳಿಗೆ ಡೆಟಾ ದರವನ್ನು ತಯಾರಿಸಿ ಅನುಮೋದನೆ ಪಡೆಯುವುದು.
2. ಅಂದಾಜು ಪಟ್ಟಿಯಲ್ಲಿ ಮಾರುಕಟ್ಟೆ ದರ ಅಳವಡಿಸಿಕೊಂಡಿರುವ ಅಂಶಗಳಿಗೆ ಕೊಟೇಶನ್ ಕರೆದು ಅನುಮೋದನೆ ಪಡೆಯುವುದು.
3. ಕೆಲಸದ ಸ್ಥಳದಿಂದ ಸಾಗಣೆ ದೂರಕ್ಕೆ ಅನುಮೋದನೆ ಪಡೆಯುವುದು.
4. ರಸ್ತೆ ಇತಿಹಾಸ ಪುಸ್ತಕದಲ್ಲಿ ನದರಿ ಕಾಮಗಾರಿಯಲ್ಲಿನ ವಿವಿಧ ಕೆಲಸಗಳ ವಿವರಗಳನ್ನು ನಮೂದಿಸುವುದು.

ಜಂಟಿ ಆಯುಕ್ತರು,
ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ,
ದಾಸರಹಳ್ಳಿ ವಲಯ, ಬೆಂಗಳೂರು.

ಪ್ರತಿಯನ್ನು ಮಾಹಿತಿಗಾಗಿ ಸಲ್ಲಿಸಿದೆ:-

- 1) ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ, ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ, ದಾಸರಹಳ್ಳಿ ವಲಯ ಬೆಂಗಳೂರು. ಮೂಲ ಅಂದಾಜು ಪಟ್ಟಿಯ ಕಡತದೊಂದಿಗೆ ಮುಂದಿನ ಕ್ರಮಕ್ಕಾಗಿ.
- 2) ಸಹಾಯಕ ಹಣಕಾಸು ನಿಯಂತ್ರಕರು, ದಾಸರಹಳ್ಳಿ ವಲಯ, ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ, ಬೆಂಗಳೂರು.
- 3) ಕಛೇರಿ ಪ್ರತಿ.

Bruhath Bangalore Mahanagara Palike Dasarahalli Zone

Name of Work: Detailed Estimated for Improvements to Road & Drains at Kammagondanahalli Jarakabande kaval Slum Maramma Temple near Forest area, in Ward no. 12, in Shettyhalli Sub-Division

Est .Cost Rs. 10.00 Lakhs

Sl No	Description of Items	Unit	No	L	B	D	Qty	Rate	Amount
1	KSRB 2 1 1 Earthwork in surface excavation in ordinary soil for leveling and lowering the ground manually (other than foundation of buildings, culverts, road drains and trenches of pipe lines and cables) and removing the excavated stuff to a distance not exceeding 50m and lift up to 1.5m excavated surface levelled and neatly dressed, disposed earth to be leveled after breaking of clods and neatly dressed as per specifications: Specification No. KBS 2 1(a) / 2.3.1 Page No 57/Item No. 2 1/ PWD SR 2012-13	Cum							
			1	98.00	4.00	0.30	117.60		
			1	95.00	4.30	0.30	122.55		
							240.15	112.32	26974.00
	Basic Rate	104.00							
	Area Weightage 8%	8.32							
		112.32							
2	KSRB 4 1 2 Providing and laying in position plain cement concrete of mix M10 with OPC cement @ 220 kgs, using 40mm and down size graded granite metal coarse aggregates @ 0.892cum and fine aggregate @ 0.465cum machine mixed concrete laid in layers not exceeding 15cms Thick, well compacted in foundation and plinth cost of all materials, labour, HOM of machinery during complete as per specifications: Specification No. KBS 4 1 4 2 Page No 127/Item No. 4 2/ PWD SR 2012-13	Cum							
			1	98.00	4.00	0.15	58.80		
			1	95.00	4.30	0.15	61.28		
							120.08	4129.92	495900.00
	Basic Rate	3824.00							
	Area Weightage 8%	305.92							
	Total	4129.92							

2hs

3	Providing and laying cement concrete using 20mm and down size granite coarse aggregates and fine aggregates of ready mixed concrete (RMC) for R C C works laid in 15cms thick layers and well compacted vibrating, curing, finishing with necessary cement mortar with all lead and lifts etc complete (exclusive of cost of steel and fabrication charges.) Ready mixed Cement concrete M-20 for raft foundation, column footing, main and secondary beams Page No. 19/ Item No. 4 48 PWD SR 2012-13	Cum							
			1	98.00	4.00	0.10	39.20		
			1	95.00	4.30	0.10	40.85		
							80.05	5639.76	451463.00
	Basic Rate	5222.00							
	Area Weightage 8%	417.76							
	Total	5639.76							
4	KSRRB M2600-3 (II) Providing & fixing 20 mm thick compressible fibre board in expansion joint complete as per Drawing & Technical Specification Complete as per Specifications MORTH Specification no. 2605 Page No. 248/ Item No. 31 3/ PWD SR 2012-13	m							
			20				20.00	132.84	2657
	Basic Rate	123.00							
	Area Weightage 8%	9.84							
		132.84							
5	Disposal of debris to the final place of disposal with all lead and lift and as direction by the engineer in charge of the work, lead 10 Km a) Basic rate for haulage of materials as per item No. 17.4/KSRRB : M100-4 1 Rs. 2.00/Tonne/Km b) Average earth of work 1.28 Tonne/Km for Rs. 2.00/Km c) Add loading and unloading item No. 17.1 KSRRB : M 100-1 Rs. 62.20 (P. 147 I. 18 57/1)	Cum							
	Qty Vide Item No=1						240.15		
	Qty Limited to						229.00	100.35	22981.00
	Basic Rate	25.60							
	Loading and Unloading Charges	67.32							
		92.92							
	Area Weightage @ 8%	7.43							
	Total	100.35							

215

5	Miscellaneous and unforeseen Charges								25
								Total	1000000
(Rupees Ten Lakhs Only)									

- CERTIFICATE**
1. The Work spot has been inspected and the work found to be necessary
 2. The Estimate is prepared as per the PWD SR 2012-13
 3. The Provision made in estimate are adequate and essential
 4. This area comes under BBMP limits

Ravi N.K.
 Asst Engineer
 Ward No. 12


22/5
 Asst Executive Engineer
 Shettyhalli Sub-Division
 BBMP

[Signature]
 Executive Engineer
 Dasarahalli Zone
 BBMP

A/s
 No. JC(DH) AS/S84/12-13
 Date: 31/01/13
 10.00 Lakhs (Rupees Ten Lakhs only)
 Page No. 089
 Sl. No. S84
[Signature]
 8

No. JC/00/TS/368/12-13
 Date: 05/2/2013
 10.00 Lakhs (Ten Lakhs only)
 ಗಳ ಅಂದಾಜು ಪಟ್ಟಿಗೆ ಅಂಶಗಳ ಮಹತ್ವವನ್ನು ನಿರ್ದಿಷ್ಟ
[Signature]
 ಮಹಾನಗರ ಪಂಚಾಯತನ
 ಮ.ನಿ.ಪ.ಸ.ಸಂಸ್ಥೆಗಳು, ವಿಭಾಗ
 ಮಂಡಳಿ, ಮಂಚ, ಮಂಡಳಿ

SKETCH SHOWING IMPROVEMENTS TO ROAD & DRAINS AT KAMMAGONDANAHALLI JAYAGABANDE KAVAL, SHETTYHALLI MARAMMA TEMPLE NEAR FOREST AREA IN SHETTYHALLI SUB-DIVISION, WARD NO 12.




[Signature]
Asst Engineer
Ward No-12

[Signature]
Asst Executive Engineer
Shettyhalli Sub-Division
B.B.M.P

INDEX

□ - CC ROAD



ವಿಷಯ 2012-13ರ ಪಾಠ್ಯಕ್ರಮ

ಪುಟದ ಸಂಖ್ಯೆ 1375

Shamoo St. George's 28

ಕಡತದ ಸಂಖ್ಯೆ EE/DD/PR/38/12-13

Je | DZ | TR | 3765 | 2.13

[illegible]

.....
 EIC/F/PR/881/12-13

2012-13 ಸಿ ವಿಠಲನ ಹಂಚುವ ಬಿಡಿ
ಯಾವಿ ಎಷ್ಟು ಹಂಚಲು (ಅರ್ಜಿ) ಕೂಡ ಬಿಡಿ
26/9/2012 ರಂದು ಮ.ಕ.ಕ. 34/9781/1-4
ಬಿಡುಗಡೆ 2.0 ರೂ. 1000 ರು ವಾಡ್ಡೆ ಗಳಿಗೆ 3.00 ರು
ಎಕರೆ ವಾಡ್ಡೆಗಳುಂಟು P.ಬಿ 2012-13 ಸಿ ವಿಠಲನ ಬಿಡಿ

ವಿಷಯ : ಬಿ.ಬಿ.ಎಂ.ನಲ್ಲಿ 2012-13ನೇ
ಕ್ರಿಯಾಯೋಜನೆ.

ಪುಟದ ಸಂಖ್ಯೆ 4
ಕಡತದ ಸಂಖ್ಯೆ 10-12-13/13/13-14-15-16-17

ಬಿ.ಬಿ.ಎಂ.ನಲ್ಲಿ ಅನುಮೋದನೆ (ಬಿ.ಬಿ.ಎಂ.ನಲ್ಲಿ) ಕಛೇರಿ

ಪಂಚಾಯತ್
ಸಂಖ್ಯೆ

ಟಿಪ್ಪಣಿಗಳು ಮತ್ತು ಆಜ್ಞೆಗಳು

ಶ್ರೀ ಶಿವರಾಜ್ ನಾಡ್ ಸಂಪದಿ ಸಿಬ್ಬೆ
ನಿರ್ದೇಶಕರು

ಜಂಟಿ ಆಯುಕ್ತರು 26/12/12

ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ.
ವಾಸರಹಳ್ಳಿ ವಲಯ, ಬೆಂಗಳೂರು

(12) ಇಸ್ರೇಲ್ ಶಾಂತಿಪಡೆ (ಆರ್.ಎಸ್.ಎಸ್) ಸ.ಬಿ.ಎಂ.ನಲ್ಲಿ

2/11/12

ಕಾರ್ಯ ಪಾಲಕ ಅಭಿಯಂತರರ ಕಛೇರಿ
ಸಂಖ್ಯೆ 1468
ತಾರೀಖು 30.01.2012
ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ
ವಾಸರಹಳ್ಳಿ ವಲಯ, ಬೆಂಗಳೂರು- (37)


ಆರ್

25/12/12

ಮು.ಆ.ಆ.
(ಬಿ.ಎಂ.ಎಸ್.ಯು.ಆರ್.ಎಂ.)
ಬೃ.ಬೆಂ.ಮ.ಪಾ.

ಎ.ಆರ್.

ಪ್ರಧಾನ ಅಭಿಯಂತರರ ಕಛೇರಿ
ಸಂಖ್ಯೆ FPR/1083/12-13
13/12/12
ವಿಭಾಗ



ವಾರ್ಡ್ ಮಟ್ಟದ ಕಾಮಗಾರಿ ಸ್ಥಾಯಿ ಸಮಿತಿ ಮುಂದೆ ಅನುಮೋದನೆಗೆ ಮಂಡಿಸಿರುವ ಟಿಪ್ಪಣಿಯನ್ನು ತಮ್ಮ
ಅನುಮೋದನೆಗೆ ಮತ್ತು ಸಹಿಗಾಗಿ ಮಂಡಿಸಿ.

ಇವುಗಳಿಗಾಗಿ 2012

2012/12/13
ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ಬಿ.ಬಿ.ಎಂ.ನಲ್ಲಿ ಅನುಮೋದನೆ (ಬಿ.ಬಿ.ಎಂ.ನಲ್ಲಿ) ಕಛೇರಿ
ಬಿ.ಬಿ.ಎಂ.ನಲ್ಲಿ ಅನುಮೋದನೆ (ಬಿ.ಬಿ.ಎಂ.ನಲ್ಲಿ) ಕಛೇರಿ



ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ಟಪ್ಪಣಿ ಹಾಳೆ

ವಿಷಯ

ಪುಟದ ಸಂಖ್ಯೆ

2

ಕಡತದ ಸಂಖ್ಯೆ

RIC/F/PR/1083/12-13

ಪಂಕ್ತಿಯ ಸಂಖ್ಯೆ	ಟಪ್ಪಣಿಗಳು ಮತ್ತು ಅಂಶಗಳು
	~~ಶಿಕ್ಷಣ ಮತ್ತು ಮಾನವ ಸಂಪನ್ಮೂಲ ಇಲಾಖೆ~~ ಕ್ರಮ ಸಂಖ್ಯೆ 2760/12-13 ದಿನಾಂಕ 14/12/12 19/12/12 13 ಇದರಲ್ಲಿ ಉಲ್ಲೇಖಿಸಿದ ವಿಷಯವನ್ನು ವಿಶ್ಲೇಷಿಸಿ ಇದರಲ್ಲಿ ಉಲ್ಲೇಖಿಸಿದ ವಿಷಯವನ್ನು ವಿಶ್ಲೇಷಿಸಿ ಉಲ್ಲೇಖಿಸಿದ ವಿಷಯವನ್ನು ವಿಶ್ಲೇಷಿಸಿ ಉಲ್ಲೇಖಿಸಿದ ವಿಷಯವನ್ನು ವಿಶ್ಲೇಷಿಸಿ 14 ಇದರಲ್ಲಿ ಉಲ್ಲೇಖಿಸಿದ ವಿಷಯವನ್ನು ವಿಶ್ಲೇಷಿಸಿ ಇದರಲ್ಲಿ ಉಲ್ಲೇಖಿಸಿದ ವಿಷಯವನ್ನು ವಿಶ್ಲೇಷಿಸಿ ಇದರಲ್ಲಿ ಉಲ್ಲೇಖಿಸಿದ ವಿಷಯವನ್ನು ವಿಶ್ಲೇಷಿಸಿ ಇದರಲ್ಲಿ ಉಲ್ಲೇಖಿಸಿದ ವಿಷಯವನ್ನು ವಿಶ್ಲೇಷಿಸಿ 15 ಇದರಲ್ಲಿ ಉಲ್ಲೇಖಿಸಿದ ವಿಷಯವನ್ನು ವಿಶ್ಲೇಷಿಸಿ ಇದರಲ್ಲಿ ಉಲ್ಲೇಖಿಸಿದ ವಿಷಯವನ್ನು ವಿಶ್ಲೇಷಿಸಿ ಇದರಲ್ಲಿ ಉಲ್ಲೇಖಿಸಿದ ವಿಷಯವನ್ನು ವಿಶ್ಲೇಷಿಸಿ ಇದರಲ್ಲಿ ಉಲ್ಲೇಖಿಸಿದ ವಿಷಯವನ್ನು ವಿಶ್ಲೇಷಿಸಿ

ವಿಷಯ :

ಪಂಚಾಯತ್ ರಾಜ್

ಪುಟ ಸಂಖ್ಯೆ


6

ಕಡತದ ಸಂಖ್ಯೆ

ಪಂಕ್ತಿಯ ಸಂಖ್ಯೆ	ಟಿಪ್ಪಣಿಗಳು ಮತ್ತು ಅಂಶಗಳು
16	~~ಕೆ.ಕೆ.ಎ~~
17	~~ಕೆ.ಕೆ.ಎ~~
18	ಕೌನ್ಸಿಲ್ ಕಾರ್ಯದರ್ಶಿಗಳು ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ ಪ್ರಧಾನ ಅಭಿಯಂತರರ ಕಛೇರಿ ಸಂಖ್ಯೆ.....F/PR/1099/12-13 ದಿನಾಂಕ.....14/12/2012
19	ಪ್ರಧಾನ ಅಭಿಯಂತರರ ಅಧಿಕಾರ ಪ್ರತ್ಯಾಯೋಜನೆಯ ಪ್ರತಿ ಲಗತ್ತಿಸಲಾಗಿದೆ. ಮುಂದಿನ ಅಗತ್ಯ ಕ್ರಮಕ್ಕಾಗಿ ಕಡತವನ್ನು ಕಳುಹಿಸಿಕೊಡಲಾಗಿದೆ. ಪ್ರಧಾನ ಅಭಿಯಂತರರು 14/12/12 ಕೌನ್ಸಿಲ್ ಕಾರ್ಯದರ್ಶಿಗಳು) 1. ಕೌನ್ಸಿಲ್ ಕಾರ್ಯದರ್ಶಿ ಕಛೇರಿ 20 ಸಂಖ್ಯೆ 2812/12-13 ದಿನಾಂಕ 18/12/12 ಕೆ.ಎ. ನರಸಾಯಕರ್ ಬಿ.ಎ.ಎ.ಎ.ಎ.ಎ. ವಾರ್ಡ್‌ಮಟ್ಟದ ಕಾಮಗಾರಿ ಸ್ಥಾಯಿ ಸಮಿತಿಯ ದಿನಾಂಕ 17-12-12 ನಿರ್ಣಯವನ್ನು ಫಲ ಸಂಖ್ಯೆ 23 ಲಗತ್ತಿಸಿ ಮುಂದಿನ ಕ್ರಮಕ್ಕೆ ಸಲ್ಲಿಸಿದೆ. ಕೌನ್ಸಿಲ್ ಕಾರ್ಯದರ್ಶಿಗಳು ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ 27-12-2012

ಬಿ.ಬಿ.ಎಂ.ಪಿ. ಅಧೀನದಲ್ಲಿರುವ ಆಸ್ತಿ ಕಾರ್ಯದರ್ಶಿಯ ಸಂಖ್ಯೆ 2812/12-13 ದಿನಾಂಕ 26/12/12

ಪ್ರಧಾನ ಅಭಿಯಂತರರು 14/12/12



ವಿಷಯ ? POW Dasarahalli

ಪುಟದ ಸಂಖ್ಯೆ

ಕಡತದ ಸಂಖ್ಯೆ

2

E10/F/PR/1239/12

13

ಪಂಕ್ತಿಯ ಸಂಖ್ಯೆ	ಟಿಪ್ಪಣಿಗಳು ಮತ್ತು ಅಂಚೆಗಳು
23) ಮುಖ್ಯ ಅಭಿಯಂತರರು (ದಾಸರಹಳ್ಳಿ) ಸ್ವೀಕೃತಿ 10.01.13 ಸಂಖ್ಯೆ: 6844 ಮುಖ್ಯ ಅಭಿಯಂತರ ಕಛೇರಿ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ ದಾಸರಹಳ್ಳಿ ವಲಯ	EK) ಮುಂದಿನ ಅಗತ್ಯ ಕ್ರಮಕ್ಕಾಗಿ. 2013 ರ 7/1/13 ಪ್ರಧಾನ ಮಂತ್ರಿ ಕಛೇರಿ ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ ಮುಖ್ಯ ಅಭಿಯಂತರರು (ದಾಸರಹಳ್ಳಿ) ಸ್ವೀಕೃತಿ 10/1
24) AC (1)	24) AC (1) 15 JAN 2013 ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ, ಬೆಂಗಳೂರು-73 2012-13 54 ನಂ P. W. ಮಹಾನಗರ ಪಾಲಿಕೆ ಇವು ACF ರೂಪು ಮೂಡಿಸಿ EXECUTIVE ENGINEER 25) ACF)
25) ACF)	25) ACF) ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ ದಾಸರಹಳ್ಳಿ ವಲಯ, ಬೆಂಗಳೂರು

ಪು.ತಿ.ನೋ